
May 1, 2017 

Safety Solutions, Inc. 
Jaime Orina 
Vice President 
3220 Duval Road #1 006 
Austin, TX 78757 
Jaime@ safety-solutions.com 

Dear Jaime: 

The Austin City Council approved the execution of a contract with your company for 
Construction Safety Management Services for Rolling Owner Controlled Insurance 
Program Phase VII in accordance with the below-referenced solicitation. 

Responsible Department: Risk Management 
Department Contact Person: Leslie Milvo 
Department Contact Email Leslie.Milvo@ austintexas.gov 
Address: 
Department Contact Telephone: (512)974-3245 
Project Name: Construction Safety Management Services for 

Rolling Owner Controlled Insurance Program 
Phase VII 

Contractor Name: Safety Solutions, Inc. 
Contract Number: MA 5800 PA 170000036 
Contract Period: 4/20/2017- 4/20/2022 
Dollar Amount $256,600.00 
Extension Options: N/A 
Requisition Number: ROM 16051700465 
Solicitation Type & Number: RFP TLF0302 
Agenda Item Number: 20 
Council Approval Date: 02/16/2017 

Thank you for your interest in doing business with the City of Austin. If you have any 
questions regarding this contract, please contact the person referenced under 
Department Contact Person. 

Sincerely, 

\V\~vCQG ;>fYL~ 
Monica L. McClure 
Contract Management Specialist IV 
City of Austin 
Purchasing Office 

Revised 8/4/2014 



City of Austin 
Purchasing Office, Financial Services Department 
P.O. Box 1088, Austin, TX 8 6 

cc: Leslie Milvo, City of Austin, Risk Management Manager 
Benny VandenAvond, City of Austin, Risk Analyst 

Revised 8/4/2014 



CONTRACT BETWEEN THE CITY OF AUSTIN ("City") 
AND 

Safety Solutions, Inc. ("Contractor") 
for 

Construction Safety Management Services for Rolling Owner Controlled Insurance Program 
Phase VII 

Contract Number: MA 5800 PA170000036 

The City accepts the Contractor's Offer (as referenced in Section 1.1.3 below) for the above 
requirement and enters into the following Contract. 

This Contract is between Safety Solutions, Inc. having offices at 3220 Duval Rd. #1006, Austin, TX 
78757 and the City, a home-rule municipality incorporated by the State of Texas, and is effective as 
of the date executed by the City ("Effective Date"). 

Capitalized terms used but not defined herein have the meanings given them in Solicitation Number 
Request for Proposal TLF0302. 

1.1 This Contract is composed of the following documents: 

1.1 .1 This Contract 

1.1.2 The City's Solicitation, Request for Proposal, TLF0302 including all documents 
incorporated by reference 

1.1.3 Safety Solutions, Inc.'s Offer, dated June 29, 2016, including subsequent clarifications 

1.2 Order of Precedence. Any inconsistency or conflict in the Contract documents shall be 
resolved by giving precedence in the following order: 

1.2.1 This Contract 

1.2.2 The City's Solicitation as referenced in Section 1.1.2, including all documents 
incorporated by reference 

1.2.3 The Contractor's Offer as referenced in Section 1.1.3, including subsequent clarifications. 

1.3 Term of Contract. The Contract will be in effect for an initial term of sixty (60) months with no 
extension options. 

1.4 Compensation. The Contractor shall be paid a total not-to-exceed amount of $256,600 for all 
fees and expenses .. 

1.5 Quantity of Work. There is no guaranteed quantity of work for the period of the Contract and 
there are no minimum order quantities. Work will be on an as needed basis as specified by the 
City for each Delivery Order 

1.6 Clarifications and Additional Agreements. The following are incorporated into the Contract. 

1.6.1 RFP document, Section 0645-Performance Guarantee is deleted in its entirety and 
replaced by Revised Section 0645 attached hereto as Exhibit A. 

Safety Solutions, Inc. 



1.6.2 RFP document, Section 0400-Supplemental Purchase Provisions, Items 3 and 4, 
Payment Bond and Performance Bond is revised to reflect Payment and Performance 
Bonds shall be provided in the amount of $50,000 within 14 calendar days after contract 
execution. 

This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the 
subject matter of this Contract and supersedes all prior and contemporaneous agreements and 
understandings, whether written or oral, relating to such subject matter. This Contract may be 
altered, amended, or modified only by a written instrument signed by the duly authorized 
representatives of both parties. 

In witness whereof, the parties have caused a duly authorized representative to execute this Contract 
on the date set forth below. 

SAFETY SOLUTIONS, INC. CITY OF AUSTIN 

Jaime Orina 

Printed Name of Authorized Person Printed Name of Authorized Person 

1gnature 
~,k-..-----:-4\L~ 

ignature . 

(Jnhfld-Mcyvt~ ~ll3Y (V 
Title: 

Owner 

Title: 

~\ ~.20\7 
Date: 

4-19-2017 

Date: 

Exhibit A - Section 0645-Revised Performance Guarantees 
Exhibit B - City's Non-Discrimination Certification 
Exhbiit C - City's Non-Suspension or Debarment Certification 

Safety Solutions, Inc. 2 
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EXHIBIT A 
CONSTRUCTION SAFETY MANAGEMENT SERVICES FOR ROCIP VII 

SECTION 0645: REVISED PERFORMANCE GUARANTEES 

PERFORMANCE ACCEPTABLE PERFORMANCE UQUIDA TED DAMAGE 
MEASURE 

Review and Update Review of City construction safety contract 10% of First Year Annual 
ROCIP Safety Manual bid documents to ensure safety provisions Fee 

are updated within 1 week of receipt for 
review. City will have significant cost 

impact and liability should 
construction bid documents 
not reflect updated safety 
provisions provided to 
contractors. 

Attendance at Pre-con Construction Safety Manager (CSM) $500 per missed meeting 
Meetings representative shall be present at 1 00% of 

Pre-Con meetings for those projects where City will have cost impact if 

the required Safety Submittals have not Construction Safety 

been received by the CSM already. This Manager is not at meetings 

measure will be tracked throughout the year to explain and describe the 

and damages calculated annually at the safety program and its 

anniversary date of the ROCIP program's operation. 

effective date. 

Monthly Safety 100% of Monthly Safety Reports are •ssoo per incident 
Reports provided electronically submitted to the City at least 
within 2 business days two (2) business days prior to Program City will have cost impact if 

prior to the monthly Status Meetings. This measure will be Construction Safety 

meeting. tracked throughout the year and damages Manager does not provide 

calculated annually at the anniversary date timely reports. 

of the ROCIP program's effective date. 

Monthly Site Visits 100% of active ROCIP construction sites $1 ,000 per incident 
are visited at least one time per month. This 
measure will be tracked throughout the year City will have cost impact if 

and damages calculated annually at the Construction Safety 

anniversary date of the ROCIP program's Manager does not visit 

effective date. 100% of active ROCIP 
construction sites. 

Safety Solutions, Inc. 3 
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EXHIBITS 
City of Austin, Texas 

NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION 

City of Austin, Texas 

Equal Employment/Fair Housing Office 

To: City of Austin, Texas, 

I hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below, and 
agrees: 

(1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated during 
employment, without discrimination being practiced against them as defined in this chapter, including 
affirmative action relative to employment, promotion, demotion or transfer, recruitment or recruitment 
advertising, layoff or termination, rate of pay or other forms of compensation, and selection for training or 
any other terms, conditions or privileges of employment. 

(3) To post in conspicuous places, available to employees and applicants for employment, notices to be 
provided by the Equal EmploymenUFair Housihg Office setting forth the provisions of this chapter. 

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor, that 
all qualified applioants will receive consideration for employment without regard to race, creed, color, 
religion, national origin, sexual orientation, gender identity, disability, sex or age. 

(5) To obtain a written statement from any labor union or labor organization furnishing labor or service to 
Contractors in which said union or organization has agreed not to engage in any discriminatory 
employment practices as defined in this chapter and to take affirmative action to implement policies and 
provisions of this chapter. 

(6) To cooperate fully with City and the Equal EmploymenUFair Housing Office in connection with any 
investigation or conciliation effort of the Equal EmploymenUFair Housing Office to ensure that the 
purpose of the provisions against discriminatory employment practices are being carried out. 

(7) To require of all subcontractors having 15 or more employees who hold any subcontract providing for the 
expenditure of $2,000 or more in connection with any contract with the City subject to the terms of this 
chapter that they do not engage in any discriminatory employment practice as defined in this chapter 

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City's Minimum 
Standard Non-Discrimination and Non-Retaliation Policy set forth below. 

City of Austin 
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy 

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in 
accordance with established federal, state and local EEO laws and regulations. 

The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin, 
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of 
employment, including hiring, placement, upgrading, transfer, demotion, recruitment; recruitment advertising, 
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination. 
The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or applicant 
for employment who has inquired about, discussed or disclosed their compensation . 

Safety Solutions, Inc. 4 



Further, employees who experience discrimination, sexual harassment, or another form of harassment should 
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees are 
advised to contact another member of management or their human resources representative. No employee shall be 
discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of this policy. 
Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination or harassment 
should immediately report it to executive management or the human resources office to ensure that such conduct 
does not continue. 

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination and 
non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City's Minimum Non
Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor's Non
Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only supplement the 
Contractor's policy, but will also supersede the Contractor's policy to the extent of any conflict. 

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE CONTRACTOR'S 
NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD, WHICH CONFORMS 
IN FORM, SCOPE, AND CONTENT TO THE CITY'S MINIMUM NON-DISCRIMINATION AND NON-RETALIATION 
POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-RETALIATION POLICY, WHICH 
HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL BE CONSIDERED THE 
CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICY WITHOUT THE REQUIREMENT OF 
A SEPARATE SUBMITTAL. 

Sanctions: 

Our firm understands that non-compliance with Chapter 5-4 and the City's Non-Retaliation Policy may result in 
sanctions, including termination of the contract and suspension or debarment from participation in future CitY. 
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy. 

Term: 

The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the Contractor's 
separate conforming policy, which the Contractor has executed and filed with the City, will remain in force and effect 
for one year from the date of filling. The Contractor further agrees that, in consideration of the receipt of continued 
Contract payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will automatically renew from year
to-year for the term of the underlying Contract. 

Dated this _1_9 ______ day of_A.:...p_ril _______ 20_1_7 __ _ 

CONTRACTOR Safety Solutions, Inc. 

Authorized Signature ~ 0~ 

Title Owner ----------------------

Safety Solutions, Inc. 5 



EXHIBIT C 
Non-Suspension or Debarment Certification 

The City of Austin is prohibited from contracting with or making prime or sub-awards to parties that are suspended or 
debarred or whose principals are suspended or debarred from Federal, State, or City of Austin contracts. Covered 
transactions include procurement contracts for goods or services equal to or in excess of $25,000.00 and all non
procurement transactions. This certification is required for all Vendors on all City of Austin contracts to be awarded and 
all contract extensions with values equal to or in excess of $25,000.00 or more and all non-procurement transactions. 

The Contractor hereby certifies that its firm and its principals are not currently suspended or debarred from bidding on any 
Federal, State or City of Austin Contracts. 

Signature of rcer or Authorized Rep.& Date 
Printed Name: Jaime Orina 
Title: Owner 
Safety Solutions, Inc. 
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C I T Y   O F   A U S T I N, T E X A S 

Purchasing Office 
REQUEST FOR PROPOSAL (RFP) 

OFFER SHEET 
  

SOLICITATION NO:  RFP 5800 TLF0302 
 
DATE ISSUED:  June 20, 2016 

COMMODITY/SERVICE DESCRIPTION:  Construction Safety 
Management Services for Rolling Controlled Insurance Program 
Phase VII 
 

REQUISITION NO.:  16051700465 
 
COMMODITY CODE:  91893CS 

PRE-PROPOSAL CONFERENCE TIME AND DATE:  Friday 
June 24, 2016 at 1:00pm CST. 
 
LOCATION:  Municipal Building, 124 West 8th Street, Conference 
Room 330.1, Austin, Texas 78701 
 

FOR CONTRACTUAL AND TECHNICAL
ISSUES CONTACT THE FOLLOWING 
AUTHORIZED CONTACT PERSONS: 
 
Tracy Franklin 

PROPOSAL DUE PRIOR TO: Thursday, July 21, 2016 at 2:00pm 
CST. 
 
PROPOSAL CLOSING TIME AND DATE:  Thursday, July 21, 
2016 at 2:00pm CST. 

Corporate Contract Administrator 
 
Phone: (512) 974-2034 

LOCATION:  MUNICIPAL BUILDING, 124 W 8th STREET 
                      RM 308, AUSTIN, TEXAS 78701 
 

E-Mail: tracy.franklin@austintexas.gov 
 
Sandy Brandt 
Senior Buyer Specialist 
 
Phone: (512) 974-1783  
E-Mail: sandy.brandt@austintexas.gov 

LIVE SOLICITATION CLOSING ONLINE: For RFPs, only the
names of respondents will be read aloud 
 
For information on how to attend the Solicitation Closing online, 
please select this link: 
 
http://www.austintexas.gov/department/bid-opening-webinars 

 
 

When submitting a sealed Offer and/or Compliance Plan, use the proper address for the type of service desired, 
as shown below: 

Address for US Mail (Only) Address for FedEx, UPS, Hand Delivery or Courier 
Service

City of Austin City of Austin, Municipal Building 

Purchasing Office-Response Enclosed for Solicitation # TLF0302 Purchasing Office-Response Enclosed for Solicitation # TLF0302 

P.O. Box 1088 124 W 8th Street, Rm 308 

Austin, Texas 78767-8845 Austin, Texas 78701 

 Reception Phone:  (512) 974-2500 

NOTE: Offers must be received and time stamped in the Purchasing Office prior to the Due Date and Time. It is the 

room, mail terminal, or post office box will not constitute the 
Offer arriving on time. See Section 0200 for additional solicitation instructions. 

 
All Offers (including Compliance Plans) that are not submitted in a sealed envelope or container will not be considered. 
  
 
SUBMIT 1 ORIGINAL, 4 HARD COPIES, AND 1 ELECTRONIC COPY OF YOUR RESPONSE 
***SIGNATURE FOR SUBMITTAL REQUIRED ON PAGE 3 OF THIS DOCUMENT**



This solicitation is comprised of the following required sections. Please ensure to carefully read 
each section including those incorporated by reference. By signing this document, you are agreeing 
to all the items contained herein and will be bound to all terms. 

SECTION 
NO. 

TITLE PAGES 

0100 STANDARD PURCHASE DEFINITIONS * 

0200 STANDARD SOLICITATION INSTRUCTIONS * 

0300 STANDARD PURCHASE TERMS AND CONDITIONS * 

0400 SUPPLEMENTAL PURCHASE PROVISIONS 5 

0500 SCOPE OF WORK 7 

0600 PROPOSAL PREPARATION INSTRUCTIONS & EVALUATION FACTORS 6 

0605 LOCAL BUSINESS PRESENCE IDENTIFICATION FORM  Complete and return 2 

0645 PERFORMANCE GUARANTEES  Complete and return  1 

0800 NON-DISCRIMINATION CERTIFICATION * 

0805 NON-SUSPENSION OR DEBARMENT CERTIFICATION * 

0810 NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING 
CERTIFICATION 

* 

0815 LIVING WAGES CONTRACTOR CERTIFICATION  Complete and return 1 

0835 NONRESIDENT BIDDER PROVISIONS  Complete and return 1 

0900 MBE/WBE PROCUREMENT PROGRAM PACKAGE NO GOALS FORM  Complete & 
return 

2 

 Attachment 1: ROCIP VII Projects Identified for Inclusion on the Program 

Attachment 2: ROCIP IV, V, VI Project Schedules 

Attachment 3: ROCIP Disciplinary Policy 

Attachment 4: Construction Safety Management References  Complete and return 

Attachment 5: Fee Proposal  Complete and return 

2 

3 

7 

1 

2 

* Documents are hereby incorporated into this Solicitation by reference, with the same force and effect 
as if they were incorporated in full text.  The full text versions of the * Sections are available on the 
Internet at the following online address:   

http://www.austintexas.gov/financeonline/vendor_connection/index.cfm#STANDARDBIDDOCUMENTS 

If you do not have access to the Internet, you may obtain a copy of these Sections from the City of Austin 
Purchasing Office located in the Municipal Building, 124 West 8th Street, Room #308 Austin, Texas 78701; 
phone (512) 974-2500. Please have the Solicitation number available so that the staff can select the proper 
documents. These documents can be mailed, expressed mailed, or faxed to you.  

INTERESTED PARTIES DISCLOSURE 

In addition, Section 2252.908 of the Texas Government Code requires the successful offeror to complete 
a notarized for a contract award 
requiring council authorization. The Certificate of Interested Parties orm must be completed on the 
Texas Ethics Commission website, printed, signed and submitted to the City by the authorized agent of 
the Business Entity with acknowledgment that disclosure is made under oath and under penalty of 
perjury prior to final contract execution.   



 https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm 

The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized 
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by 
submitting and signing below, acknowledges that he/she has received and read the entire document packet 
sections defined above including all documents incorporated by reference, and agrees to be bound by the 
terms therein. 
 
 

Company Name: 
 

Company Address: 
 

City, State, Zip: 
 

Federal Tax ID No. 
 

Printed Name of Officer or Authorized Representative:
 

Title: 
 

Signature of Officer or Authorized Representative: 
 

Date: 
 

Email Address: 
 

Phone Number: 
 

 

* Proposal response must be submitted with this Offer sheet to be considered for award 
 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 1 Revised Dec. 27, 2016 
 

By submitting an Offer in response to the Solicitation, the Contractor agrees that the Contract shall be governed by the 
following terms and conditions. Unless otherwise specified in the Contract, Sections 3, 4, 5, 6, 7, 8, 20, 21, and 36 shall 
apply only to a Solicitation to purchase Goods, and Sections 9, 10, 11 and 22 shall apply only to a Solicitation to purchase 
Services to be performed principally at the City’s premises or on public rights-of-way. 
 
1. CONTRACTOR’S OBLIGATIONS. The Contractor shall fully and timely provide all Deliverables described in the 

Solicitation and in the Contractor’s Offer in strict accordance with the terms, covenants, and conditions of the Contract 
and all applicable Federal, State, and local laws, rules, and regulations. 

 
2. EFFECTIVE DATE/TERM. Unless otherwise specified in the Solicitation, this Contract shall be effective as of the 

date the contract is signed by the City, and shall continue in effect until all obligations are performed in accordance 
with the Contract. 

 
3. CONTRACTOR TO PACKAGE DELIVERABLES: The Contractor will package Deliverables in accordance with good 

commercial practice and shall include a packing list showing the description of each item, the quantity and unit price 
Unless otherwise provided in the Specifications or Supplemental Terms and Conditions, each shipping container shall 
be clearly and permanently marked as follows: (a) The Contractor's name and address, (b) the City’s name, address 
and purchase order or purchase release number and the price agreement number if applicable, (c) Container number 
and total number of containers, e.g. box 1 of 4 boxes, and (d) the number of the container bearing the packing list. 
The Contractor shall bear cost of packaging. Deliverables shall be suitably packed to secure lowest transportation 
costs and to conform with requirements of common carriers and any applicable specifications. The City's count or 
weight shall be final and conclusive on shipments not accompanied by packing lists. 

 
4. SHIPMENT UNDER RESERVATION PROHIBITED: The Contractor is not authorized to ship the Deliverables under 

reservation and no tender of a bill of lading will operate as a tender of Deliverables. 
 
5. TITLE & RISK OF LOSS: Title to and risk of loss of the Deliverables shall pass to the City only when the City actually 

receives and accepts the Deliverables. 
 
6. DELIVERY TERMS AND TRANSPORTATION CHARGES: Deliverables shall be shipped F.O.B. point of delivery 

unless otherwise specified in the Supplemental Terms and Conditions. Unless otherwise stated in the Offer, the 
Contractor’s price shall be deemed to include all delivery and transportation charges. The City shall have the right to 
designate what method of transportation shall be used to ship the Deliverables. The place of delivery shall be that set 
forth in the block of the purchase order or purchase release entitled "Receiving Agency". 

 
7. RIGHT OF INSPECTION AND REJECTION: The City expressly reserves all rights under law, including, but not 

limited to the Uniform Commercial Code, to inspect the Deliverables at delivery before accepting them, and to reject 
defective or non-conforming Deliverables. If the City has the right to inspect the Contractor’s, or the Contractor’s 
Subcontractor’s, facilities, or the Deliverables at the Contractor’s, or the Contractor’s Subcontractor’s, premises, the 
Contractor shall furnish, or cause to be furnished, without additional charge, all reasonable facilities and assistance 
to the City to facilitate such inspection. 

 
8. NO REPLACEMENT OF DEFECTIVE TENDER: Every tender or delivery of Deliverables must fully comply with all 

provisions of the Contract as to time of delivery, quality, and quantity. Any non-complying tender shall constitute a 
breach and the Contractor shall not have the right to substitute a conforming tender; provided, where the time for 
performance has not yet expired, the Contractor may notify the City of the intention to cure and may then make a 
conforming tender within the time allotted in the contract. 

 
9. PLACE AND CONDITION OF WORK: The City shall provide the Contractor access to the sites where the Contractor 

is to perform the services as required in order for the Contractor to perform the services in a timely and efficient 
manner, in accordance with and subject to the applicable security laws, rules, and regulations. The Contractor 
acknowledges that it has satisfied itself as to the nature of the City’s service requirements and specifications, the 
location and essential characteristics of the work sites, the quality and quantity of materials, equipment, labor and 
facilities necessary to perform the services, and any other condition or state of fact which could in any way affect 
performance of the Contractor’s obligations under the contract. The Contractor hereby releases and holds the City 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 2 Revised Dec. 27, 2016 
 

harmless from and against any liability or claim for damages of any kind or nature if the actual site or service conditions 
differ from expected conditions. 

 
10. WORKFORCE 
 

A. The Contractor shall employ only orderly and competent workers, skilled in the performance of the services which 
they will perform under the Contract. 

 
B. The Contractor, its employees, subcontractors, and subcontractor's employees may not while engaged in 

participating or responding to a solicitation or while in the course and scope of delivering goods or services under 
a City of Austin contract or on the City's property . 

 
i. use or possess a firearm, including a concealed handgun that is licensed under state law, except as 

required by the terms of the contract; or  
ii. use or possess alcoholic or other intoxicating beverages, illegal drugs or controlled substances, nor may 

such workers be intoxicated, or under the influence of alcohol or drugs, on the job. 
 
C. If the City or the City's representative notifies the Contractor that any worker is incompetent, disorderly or 

disobedient, has knowingly or repeatedly violated safety regulations, has possessed any firearms, or has 
possessed or was under the influence of alcohol or drugs on the job, the Contractor shall immediately remove 
such worker from Contract services, and may not employ such worker again on Contract services without the 
City's prior written consent. 

 
11. COMPLIANCE WITH HEALTH, SAFETY, AND ENVIRONMENTAL REGULATIONS: The Contractor, its 

Subcontractors, and their respective employees, shall comply fully with all applicable federal, state, and local health, 
safety, and environmental laws, ordinances, rules and regulations in the performance of the services, including but 
not limited to those promulgated by the City and by the Occupational Safety and Health Administration (OSHA). In 
case of conflict, the most stringent safety requirement shall govern. The Contractor shall indemnify and hold the City 
harmless from and against all claims, demands, suits, actions, judgments, fines, penalties and liability of every kind 
arising from the breach of the Contractor’s obligations under this paragraph. 

 
12. INVOICES: 
 

A. The Contractor shall submit separate invoices in duplicate on each purchase order or purchase release after 
each delivery. If partial shipments or deliveries are authorized by the City, a separate invoice must be sent for 
each shipment or delivery made. 

 
B. Proper Invoices must include a unique invoice number, the purchase order or delivery order number 

and the master agreement number if applicable, the Department’s Name, and the name of the point of 
contact for the Department. Invoices shall be itemized and transportation charges, if any, shall be listed 
separately. A copy of the bill of lading and the freight waybill, when applicable, shall be attached to the invoice. 
The Contractor’s name and, if applicable, the tax identification number on the invoice must exactly match the 
information in the Vendor’s registration with the City. Unless otherwise instructed in writing, the City may rely 
on the remittance address specified on the Contractor’s invoice. 

 
C. Invoices for labor shall include a copy of all time-sheets with trade labor rate and Deliverables order number 

clearly identified. Invoices shall also include a tabulation of work-hours at the appropriate rates and grouped by 
work order number. Time billed for labor shall be limited to hours actually worked at the work site. 

 
D. Unless otherwise expressly authorized in the Contract, the Contractor shall pass through all Subcontract and 

other authorized expenses at actual cost without markup. 
 
E. Federal excise taxes, State taxes, or City sales taxes must not be included in the invoiced amount. The City 

will furnish a tax exemption certificate upon request. 
 
 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 3 Revised Dec. 27, 2016 
 

13. PAYMENT: 
 

A. All proper invoices received by the City will be paid within thirty (30) calendar days of the City’s receipt of the 
Deliverables or of the invoice, whichever is later. 

 
B. If payment is not timely made, (per paragraph A), interest shall accrue on the unpaid balance at the lesser 

of the rate specified in Texas Government Code Section 2251.025 or the maximum lawful rate; except, if 
payment is not timely made for a reason for which the City may withhold payment hereunder, interest 
shall not accrue until ten (10) calendar days after the grounds for withholding payment have been 
resolved. 

 
C. If partial shipments or deliveries are authorized by the City, the Contractor will be paid for the partial shipment 

or delivery, as stated above, provided that the invoice matches the shipment or delivery. 
 
D. The City may withhold or set off the entire payment or part of any payment otherwise due the Contractor to 

such extent as may be necessary on account of: 
 

i. delivery of defective or non-conforming Deliverables by the Contractor; 
ii. third party claims, which are not covered by the insurance which the Contractor is required to provide, 

are filed or reasonable evidence indicating probable filing of such claims; 
iii. failure of the Contractor to pay Subcontractors, or for labor, materials or equipment; 
iv. damage to the property of the City or the City’s agents, employees or contractors, which is not covered 

by insurance required to be provided by the Contractor; 
v. reasonable evidence that the Contractor’s obligations will not be completed within the time specified in 

the Contract, and that the unpaid balance would not be adequate to cover actual or liquidated damages 
for the anticipated delay; 

vi. failure of the Contractor to submit proper invoices with all required attachments and supporting 
documentation; or 

vii. failure of the Contractor to comply with any material provision of the Contract Documents. 
 

E. Notice is hereby given of Article VIII, Section 1 of the Austin City Charter which prohibits the payment of any 
money to any person, firm or corporation who is in arrears to the City for taxes, and of §2-8-3 of the Austin City 
Code concerning the right of the City to offset indebtedness owed the City. 

 
F. Payment will be made by check unless the parties mutually agree to payment by credit card or electronic 

transfer of funds.  The Contractor agrees that there shall be no additional charges, surcharges, or penalties to 
the City for payments made by credit card or electronic funds transfer.   

 
G. The awarding or continuation of this contract is dependent upon the availability of funding. The City’s payment 

obligations are payable only and solely from funds Appropriated and available for this contract. The absence of 
Appropriated or other lawfully available funds shall render the Contract null and void to the extent funds are not 
Appropriated or available and any Deliverables delivered but unpaid shall be returned to the Contractor. The 
City shall provide the Contractor written notice of the failure of the City to make an adequate Appropriation for 
any fiscal year to pay the amounts due under the Contract, or the reduction of any Appropriation to an amount 
insufficient to permit the City to pay its obligations under the Contract. In the event of non or inadequate 
appropriation of funds, there will be no penalty nor removal fees charged to the City. 

 
14. TRAVEL EXPENSES: All travel, lodging and per diem expenses in connection with the Contract for which 

reimbursement may be claimed by the Contractor under the terms of the Solicitation will be reviewed against the 
City’s Travel Policy as published and maintained by the City’s Controller’s Office and the Current United States 
General Services Administration Domestic Per Diem Rates (the “Rates”) as published and maintained on the Internet 
at: 

 
http://www.gsa.gov/portal/category/21287  
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No amounts in excess of the Travel Policy or Rates shall be paid. All invoices must be accompanied by copies of 
detailed itemized receipts (e.g. hotel bills, airline tickets). No reimbursement will be made for expenses not actually 
incurred. Airline fares in excess of coach or economy will not be reimbursed. Mileage charges may not exceed the 
amount permitted as a deduction in any year under the Internal Revenue Code or Regulations. 

 
15. FINAL PAYMENT AND CLOSE-OUT: 
 

A. If an MBE/WBE Program Compliance Plan is required by the Solicitation, and the Contractor has identified 
Subcontractors, the Contractor is required to submit a Contract Close-Out MBE/WBE Compliance Report to 
the Project manager or Contract manager no later than the 15th calendar day after completion of all work under 
the contract. Final payment, retainage, or both may be withheld if the Contractor is not in compliance with the 
requirements of the Compliance Plan as accepted by the City. 

 
B. The making and acceptance of final payment will constitute: 
 

i. a waiver of all claims by the City against the Contractor, except claims (1) which have been previously 
asserted in writing and not yet settled, (2) arising from defective work appearing after final inspection, (3) 
arising from failure of the Contractor to comply with the Contract or the terms of any warranty specified 
herein, (4) arising from the Contractor’s continuing obligations under the Contract, including but not limited 
to indemnity and warranty obligations, or (5) arising under the City’s right to audit; and  

ii. a waiver of all claims by the Contractor against the City other than those previously asserted in writing 
and not yet settled. 

 
16. SPECIAL TOOLS & TEST EQUIPMENT: If the price stated on the Offer includes the cost of any special tooling or 

special test equipment fabricated or required by the Contractor for the purpose of filling this order, such special tooling 
equipment and any process sheets related thereto shall become the property of the City and shall be identified by the 
Contractor as such. 

 
17. AUDITS and RECORDS: 
 

A. The Contractor agrees that the representatives of the Office of the City Auditor or other authorized 
representatives of the City shall have access to, and the right to audit, examine, or reproduce, any and all 
records of the Contractor related to the performance under this Contract. The Contractor shall retain all such 
records for a period of three (3) years after final payment on this Contract or until all audit and litigation matters 
that the City has brought to the attention of the Contractor are resolved, whichever is longer. The Contractor 
agrees to refund to the City any overpayments disclosed by any such audit. 

 
B. Records Retention: 

 
i. Contractor is subject to City Code chapter 2-11 (Records Management), and as it may subsequently 

be amended. For purposes of this subsection, a Record means all books, accounts, reports, files, and 
other data recorded or created by a Contractor in fulfillment of the Contract whether in digital or physical 
format, except a record specifically relating to the Contractor’s internal administration.  
 

ii. All Records are the property of the City. The Contractor may not dispose of or destroy a Record without 
City authorization and shall deliver the Records, in all requested formats and media, along with all 
finding aids and metadata, to the City at no cost when requested by the City 

 
iii. The Contractor shall retain all Records for a period of three (3) years after final payment on this Contract 

or until all audit and litigation matters that the City has brought to the attention of the Contractor are 
resolved, whichever is longer. 

 
C. The Contractor shall include sections A and B above in all subcontractor agreements entered into in connection 

with this Contract. 
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18. SUBCONTRACTORS: 
 

A. If the Contractor identified Subcontractors in an MBE/WBE Program Compliance Plan or a No Goals Utilization 
Plan the Contractor shall comply with the provisions of Chapters 2-9A, 2-9B, 2-9C, and 2-9D, as applicable, of 
the Austin City Code and the terms of the Compliance Plan or Utilization Plan as approved by the City (the 
“Plan”). The Contractor shall not initially employ any Subcontractor except as provided in the Contractor’s Plan. 
The Contractor shall not substitute any Subcontractor identified in the Plan, unless the substitute has been 
accepted by the City in writing in accordance with the provisions of Chapters 2-9A, 2-9B, 2-9C and 2-9D, as 
applicable. No acceptance by the City of any Subcontractor shall constitute a waiver of any rights or remedies 
of the City with respect to defective Deliverables provided by a Subcontractor. If a Plan has been approved, the 
Contractor is additionally required to submit a monthly Subcontract Awards and Expenditures Report to the 
Contract Manager and the Purchasing Office Contract Compliance Manager no later than the tenth calendar 
day of each month. 

 
B. Work performed for the Contractor by a Subcontractor shall be pursuant to a written contract between the 

Contractor and Subcontractor. The terms of the subcontract may not conflict with the terms of the Contract, and 
shall contain provisions that: 

 
i. require that all Deliverables to be provided by the Subcontractor be provided in strict accordance with the 

provisions, specifications and terms of the Contract; 
ii. prohibit the Subcontractor from further subcontracting any portion of the Contract without the prior written 

consent of the City and the Contractor. The City may require, as a condition to such further 
subcontracting, that the Subcontractor post a payment bond in form, substance and amount acceptable 
to the City;  

iii. require Subcontractors to submit all invoices and applications for payments, including any claims for 
additional payments, damages or otherwise, to the Contractor in sufficient time to enable the Contractor 
to include same with its invoice or application for payment to the City in accordance with the terms of the 
Contract; 

iv. require that all Subcontractors obtain and maintain, throughout the term of their contract, insurance in the 
type and amounts specified for the Contractor, with the City being a named insured as its interest shall 
appear; and 

v. require that the Subcontractor indemnify and hold the City harmless to the same extent as the Contractor 
is required to indemnify the City. 

 
C. The Contractor shall be fully responsible to the City for all acts and omissions of the Subcontractors just as the 

Contractor is responsible for the Contractor's own acts and omissions. Nothing in the Contract shall create for 
the benefit of any such Subcontractor any contractual relationship between the City and any such 
Subcontractor, nor shall it create any obligation on the part of the City to pay or to see to the payment of any 
moneys due any such Subcontractor except as may otherwise be required by law. 

 
D. The Contractor shall pay each Subcontractor its appropriate share of payments made to the Contractor not later 

than ten (10) calendar days after receipt of payment from the City. 
 
19. WARRANTY-PRICE: 
 

A. The Contractor warrants the prices quoted in the Offer are no higher than the Contractor's current prices on 
orders by others for like Deliverables under similar terms of purchase. 

 
B. The Contractor certifies that the prices in the Offer have been arrived at independently without consultation, 

communication, or agreement for the purpose of restricting competition, as to any matter relating to such fees 
with any other firm or with any competitor. 

 
C. In addition to any other remedy available, the City may deduct from any amounts owed to the Contractor, or 

otherwise recover, any amounts paid for items in excess of the Contractor's current prices on orders by others 
for like Deliverables under similar terms of purchase. 
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20. WARRANTY – TITLE: The Contractor warrants that it has good and indefeasible title to all Deliverables furnished 
under the Contract, and that the Deliverables are free and clear of all liens, claims, security interests and 
encumbrances. The Contractor shall indemnify and hold the City harmless from and against all adverse title claims 
to the Deliverables. 

 
21. WARRANTY – DELIVERABLES: The Contractor warrants and represents that all Deliverables sold the City under 

the Contract shall be free from defects in design, workmanship or manufacture, and conform in all material respects 
to the specifications, drawings, and descriptions in the Solicitation, to any samples furnished by the Contractor, to the 
terms, covenants and conditions of the Contract, and to all applicable State, Federal or local laws, rules, and 
regulations, and industry codes and standards. Unless otherwise stated in the Solicitation, the Deliverables shall be 
new or recycled merchandise, and not used or reconditioned. 

 
A. Recycled Deliverables shall be clearly identified as such. 
 
B. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law; and 

any attempt to do so shall be without force or effect. 
 
C. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the date of 

acceptance of the Deliverables or from the date of acceptance of any replacement Deliverables. If during the 
warranty period, one or more of the above warranties are breached, the Contractor shall promptly upon receipt 
of demand either repair the non-conforming Deliverables, or replace the non-conforming Deliverables with fully 
conforming Deliverables, at the City’s option and at no additional cost to the City. All costs incidental to such 
repair or replacement, including but not limited to, any packaging and shipping costs, shall be borne exclusively 
by the Contractor. The City shall endeavor to give the Contractor written notice of the breach of warranty within 
thirty (30) calendar days of discovery of the breach of warranty, but failure to give timely notice shall not impair 
the City’s rights under this section. 

 
D. If the Contractor is unable or unwilling to repair or replace defective or non-conforming Deliverables as required 

by the City, then in addition to any other available remedy, the City may reduce the quantity of Deliverables it 
may be required to purchase under the Contract from the Contractor, and purchase conforming Deliverables 
from other sources. In such event, the Contractor shall pay to the City upon demand the increased cost, if any, 
incurred by the City to procure such Deliverables from another source. 

 
E. If the Contractor is not the manufacturer, and the Deliverables are covered by a separate manufacturer’s 

warranty, the Contractor shall transfer and assign such manufacturer’s warranty to the City. If for any reason 
the manufacturer’s warranty cannot be fully transferred to the City, the Contractor shall assist and cooperate 
with the City to the fullest extent to enforce such manufacturer’s warranty for the benefit of the City. 

 
22. WARRANTY – SERVICES: The Contractor warrants and represents that all services to be provided the City under 

the Contract will be fully and timely performed in a good and workmanlike manner in accordance with generally 
accepted industry standards and practices, the terms, conditions, and covenants of the Contract, and all applicable 
Federal, State and local laws, rules or regulations. 

 
A. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law, and any 

attempt to do so shall be without force or effect. 
 
B. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the Acceptance 

Date. If during the warranty period, one or more of the above warranties are breached, the Contractor shall 
promptly upon receipt of demand perform the services again in accordance with above standard at no additional 
cost to the City. All costs incidental to such additional performance shall be borne by the Contractor. The City 
shall endeavor to give the Contractor written notice of the breach of warranty within thirty (30) calendar days of 
discovery of the breach warranty, but failure to give timely notice shall not impair the City’s rights under this 
section. 

 
C. If the Contractor is unable or unwilling to perform its services in accordance with the above standard as required 

by the City, then in addition to any other available remedy, the City may reduce the amount of services it may be 
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required to purchase under the Contract from the Contractor, and purchase conforming services from other 
sources. In such event, the Contractor shall pay to the City upon demand the increased cost, if any, incurred by 
the City to procure such services from another source. 

 
23. ACCEPTANCE OF INCOMPLETE OR NON-CONFORMING DELIVERABLES: If, instead of requiring immediate 

correction or removal and replacement of defective or non-conforming Deliverables, the City prefers to accept it, the 
City may do so. The Contractor shall pay all claims, costs, losses and damages attributable to the City’s evaluation 
of and determination to accept such defective or non-conforming Deliverables. If any such acceptance occurs prior 
to final payment, the City may deduct such amounts as are necessary to compensate the City for the diminished value 
of the defective or non-conforming Deliverables. If the acceptance occurs after final payment, such amount will be 
refunded to the City by the Contractor. 

 
24. RIGHT TO ASSURANCE: Whenever one party to the Contract in good faith has reason to question the other party’s 

intent to perform, demand may be made to the other party for written assurance of the intent to perform. In the event 
that no assurance is given within the time specified after demand is made, the demanding party may treat this failure 
as an anticipatory repudiation of the Contract. 

 
25. STOP WORK NOTICE: The City may issue an immediate Stop Work Notice in the event the Contractor is observed 

performing in a manner that is in violation of Federal, State, or local guidelines, or in a manner that is determined by 
the City to be unsafe to either life or property. Upon notification, the Contractor will cease all work until notified by the 
City that the violation or unsafe condition has been corrected. The Contractor shall be liable for all costs incurred by 
the City as a result of the issuance of such Stop Work Notice. 

 
26. DEFAULT: The Contractor shall be in default under the Contract if the Contractor (a) fails to fully, timely and faithfully 

perform any of its material obligations under the Contract, (b) fails to provide adequate assurance of performance 
under Paragraph 24, (c) becomes insolvent or seeks relief under the bankruptcy laws of the United States or (d) 
makes a material misrepresentation in Contractor’s Offer, or in any report or deliverable required to be submitted by 
the Contractor to the City. 

 
27. TERMINATION FOR CAUSE:. In the event of a default by the Contractor, the City shall have the right to terminate 

the Contract for cause, by written notice effective ten (10) calendar days, unless otherwise specified, after the date of 
such notice, unless the Contractor, within such ten (10) day period, cures such default, or provides evidence sufficient 
to prove to the City’s reasonable satisfaction that such default does not, in fact, exist. The City may place Contractor 
on probation for a specified period of time within which the Contractor must correct any non-compliance issues. 
Probation shall not normally be for a period of more than nine (9) months, however, it may be for a longer period, not 
to exceed one (1) year depending on the circumstances. If the City determines the Contractor has failed to perform 
satisfactorily during the probation period, the City may proceed with suspension. In the event of a default by the 
Contractor, the City may suspend or debar the Contractor in accordance with the “City of Austin Purchasing Office 
Probation, Suspension and Debarment Rules for Vendors” and remove the Contractor from the City’s vendor list for 
up to five (5) years and any Offer submitted by the Contractor may be disqualified for up to five (5) years. In addition 
to any other remedy available under law or in equity, the City shall be entitled to recover all actual damages, costs, 
losses and expenses, incurred by the City as a result of the Contractor’s default, including, without limitation, cost of 
cover, reasonable attorneys’ fees, court costs, and prejudgment and post-judgment interest at the maximum lawful 
rate. All rights and remedies under the Contract are cumulative and are not exclusive of any other right or remedy 
provided by law. 

 
28. TERMINATION WITHOUT CAUSE: The City shall have the right to terminate the Contract, in whole or in part, without 

cause any time upon thirty (30) calendar days’ prior written notice. Upon receipt of a notice of termination, the 
Contractor shall promptly cease all further work pursuant to the Contract, with such exceptions, if any, specified in the 
notice of termination. The City shall pay the Contractor, to the extent of funds Appropriated or otherwise legally 
available for such purposes, for all goods delivered and services performed and obligations incurred prior to the date 
of termination in accordance with the terms hereof. 

 
29. FRAUD: Fraudulent statements by the Contractor on any Offer or in any report or deliverable required to be submitted 

by the Contractor to the City shall be grounds for the termination of the Contract for cause by the City and may result 
in legal action. 
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30. DELAYS:  

 
A. The City may delay scheduled delivery or other due dates by written notice to the Contractor if the City deems 

it is in its best interest. If such delay causes an increase in the cost of the work under the Contract, the City and 
the Contractor shall negotiate an equitable adjustment for costs incurred by the Contractor in the Contract price 
and execute an amendment to the Contract.  The Contractor must assert its right to an adjustment within thirty 
(30) calendar days from the date of receipt of the notice of delay. Failure to agree on any adjusted price shall 
be handled under the Dispute Resolution process specified in paragraph 48. However, nothing in this provision 
shall excuse the Contractor from delaying the delivery as notified. 

 
B. Neither party shall be liable for any default or delay in the performance of its obligations under this Contract if, 

while and to the extent such default or delay is caused by acts of God, fire, riots, civil commotion, labor 
disruptions, sabotage, sovereign conduct, or any other cause beyond the reasonable control of such Party. In 
the event of default or delay in contract performance due to any of the foregoing causes, then the time for 
completion of the services will be extended; provided, however, in such an event, a conference will be held 
within three (3) business days to establish a mutually agreeable period of time reasonably necessary to 
overcome the effect of such failure to perform. 

 
31. INDEMNITY: 
 

A. Definitions: 
 

i. "Indemnified Claims" shall include any and all claims, demands, suits, causes of action, judgments and 
liability of every character, type or description, including all reasonable costs and expenses of litigation, 
mediation or other alternate dispute resolution mechanism, including attorney and other professional fees 
for: 
(1) damage to or loss of the property of any person (including, but not limited to the City, the Contractor, 

their respective agents, officers, employees and subcontractors; the officers, agents, and 
employees of such subcontractors; and third parties); and/or  

(2) death, bodily injury, illness, disease, worker's compensation, loss of services, or loss of income or 
wages to any person (including but not limited to the agents, officers and employees of the City, 
the Contractor, the Contractor’s subcontractors, and third parties),  

ii. "Fault" shall include the sale of defective or non-conforming Deliverables, negligence, willful misconduct, 
or a breach of any legally imposed strict liability standard. 

 
B. THE CONTRACTOR SHALL DEFEND (AT THE OPTION OF THE CITY), INDEMNIFY, AND HOLD THE CITY, ITS SUCCESSORS, 

ASSIGNS, OFFICERS, EMPLOYEES AND ELECTED OFFICIALS HARMLESS FROM AND AGAINST ALL INDEMNIFIED CLAIMS 

DIRECTLY ARISING OUT OF, INCIDENT TO, CONCERNING OR RESULTING FROM THE FAULT OF THE CONTRACTOR, OR THE 

CONTRACTOR'S AGENTS, EMPLOYEES OR SUBCONTRACTORS, IN THE PERFORMANCE OF THE CONTRACTOR’S 

OBLIGATIONS UNDER THE CONTRACT.  NOTHING HEREIN SHALL BE DEEMED TO LIMIT THE RIGHTS OF THE CITY OR THE 

CONTRACTOR (INCLUDING, BUT NOT LIMITED TO, THE RIGHT TO SEEK CONTRIBUTION) AGAINST ANY THIRD PARTY WHO 

MAY BE LIABLE FOR AN INDEMNIFIED CLAIM. 
 
32. INSURANCE: (reference Section 0400 for specific coverage requirements). The following insurance requirement 

applies.  (Revised March 2013). 
 

A. General Requirements. 
 

i. The Contractor shall at a minimum carry insurance in the types and amounts indicated in Section 
0400, Supplemental Purchase Provisions, for the duration of the Contract, including extension 
options and hold over periods, and during any warranty period. 

 
ii. The Contractor shall provide Certificates of Insurance with the coverages and endorsements 

required in Section 0400, Supplemental Purchase Provisions, to the City as verification of coverage 
prior to contract execution and within fourteen (14) calendar days after written request from the 
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City.  Failure to provide the required Certificate of Insurance may subject the Offer to disqualification 
from consideration for award. The Contractor must also forward a Certificate of Insurance to the 
City whenever a previously identified policy period has expired, or an extension option or hold over 
period is exercised, as verification of continuing coverage. 

 
iii. The Contractor shall not commence work until the required insurance is obtained and until such 

insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or 
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation of 
liability on the part of the Contractor. 

 
iv. The City may request that the Contractor submit certificates of insurance to the City for all 

subcontractors prior to the subcontractors commencing work on the project. 
 
v. The Contractor’s and all subcontractors’ insurance coverage shall be written by companies licensed 

to do business in the State of Texas at the time the policies are issued and shall be written by 
companies with A.M. Best ratings of B+VII or better. 

 
vi. The “other” insurance clause shall not apply to the City where the City is an additional insured 

shown on any policy. It is intended that policies required in the Contract, covering both the City and 
the Contractor, shall be considered primary coverage as applicable. 

 
vii. If insurance policies are not written for amounts specified in Section 0400, Supplemental Purchase 

Provisions, the Contractor shall carry Umbrella or Excess Liability Insurance for any differences in 
amounts specified. If Excess Liability Insurance is provided, it shall follow the form of the primary 
coverage. 

 
viii. The City shall be entitled, upon request, at an agreed upon location, and without expense, to review 

certified copies of policies and endorsements thereto and may make any reasonable requests for 
deletion or revision or modification of particular policy terms, conditions, limitations, or exclusions 
except where policy provisions are established by law or regulations binding upon either of the 
parties hereto or the underwriter on any such policies. 

 
ix. The City reserves the right to review the insurance requirements set forth during the effective period 

of the Contract and to make reasonable adjustments to insurance coverage, limits, and exclusions 
when deemed necessary and prudent by the City based upon changes in statutory law, court 
decisions, the claims history of the industry or financial condition of the insurance company as well 
as the Contractor. 

 
x. The Contractor shall not cause any insurance to be canceled nor permit any insurance to lapse 

during the term of the Contract or as required in the Contract. 
 
xi. The Contractor shall be responsible for premiums, deductibles and self-insured retentions, if any, 

stated in policies. Self-insured retentions shall be disclosed on the Certificate of Insurance. 
 
xii. The Contractor shall provide the City thirty (30) calendar days’ written notice of erosion of the 

aggregate limits below occurrence limits for all applicable coverages indicated within the Contract. 
 
xiii. The insurance coverages specified in Section 0400, Supplemental Purchase Provisions, are 

required minimums and are not intended to limit the responsibility or liability of the Contractor. 
 

B. Specific Coverage Requirements:  Specific insurance requirements are contained in Section 0400, 
Supplemental Purchase Provisions 

 
33. CLAIMS: If any claim, demand, suit, or other action is asserted against the Contractor which arises under or concerns 

the Contract, or which could have a material adverse affect on the Contractor’s ability to perform thereunder, the 
Contractor shall give written notice thereof to the City within ten (10) calendar days after receipt of notice by the 
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Contractor. Such notice to the City shall state the date of notification of any such claim, demand, suit, or other action; 
the names and addresses of the claimant(s); the basis thereof; and the name of each person against whom such 
claim is being asserted. Such notice shall be delivered personally or by mail and shall be sent to the City and to the 
Austin City Attorney. Personal delivery to the City Attorney shall be to City Hall, 301 West 2nd Street, 4th Floor, Austin, 
Texas 78701, and mail delivery shall be to P.O. Box 1088, Austin, Texas 78767. 

 
34. NOTICES: Unless otherwise specified, all notices, requests, or other communications required or appropriate to be 

given under the Contract shall be in writing and shall be deemed delivered three (3) business days after postmarked 
if sent by U.S. Postal Service Certified or Registered Mail, Return Receipt Requested. Notices delivered by other 
means shall be deemed delivered upon receipt by the addressee. Routine communications may be made by first 
class mail, telefax, or other commercially accepted means. Notices to the Contractor shall be sent to the address 
specified in the Contractor’s Offer, or at such other address as a party may notify the other in writing. Notices to the 
City shall be addressed to the City at P.O. Box 1088, Austin, Texas 78767 and marked to the attention of the Contract 
Administrator. 

 
35. RIGHTS TO BID, PROPOSAL AND CONTRACTUAL MATERIAL: All material submitted by the Contractor to the 

City shall become property of the City upon receipt. Any portions of such material claimed by the Contractor to be 
proprietary must be clearly marked as such. Determination of the public nature of the material is subject to the Texas 
Public Information Act, Chapter 552, Texas Government Code. 

 
36. NO WARRANTY BY CITY AGAINST INFRINGEMENTS: The Contractor represents and warrants to the City that: (i) 

the Contractor shall provide the City good and indefeasible title to the Deliverables and (ii) the Deliverables supplied 
by the Contractor in accordance with the specifications in the Contract will not infringe, directly or contributorily, any 
patent, trademark, copyright, trade secret, or any other intellectual property right of any kind of any third party; that 
no claims have been made by any person or entity with respect to the ownership or operation of the Deliverables and 
the Contractor does not know of any valid basis for any such claims. The Contractor shall, at its sole expense, defend, 
indemnify, and hold the City harmless from and against all liability, damages, and costs (including court costs and 
reasonable fees of attorneys and other professionals) arising out of or resulting from: (i) any claim that the City’s 
exercise anywhere in the world of the rights associated with the City’s’ ownership, and if applicable, license rights, 
and its use of the Deliverables infringes the intellectual property rights of any third party; or (ii) the Contractor’s breach 
of any of Contractor’s representations or warranties stated in this Contract.  In the event of any such claim, the City 
shall have the right to monitor such claim or at its option engage its own separate counsel to act as co-counsel on the 
City’s behalf. Further, Contractor agrees that the City’s specifications regarding the Deliverables shall in no way 
diminish Contractor’s warranties or obligations under this paragraph and the City makes no warranty that the 
production, development, or delivery of such Deliverables will not impact such warranties of Contractor. 

 
37. CONFIDENTIALITY: In order to provide the Deliverables to the City, Contractor may require access to certain of the 

City’s and/or its licensors’ confidential information (including inventions, employee information, trade secrets, 
confidential know-how, confidential business information, and other information which the City or its licensors consider 
confidential) (collectively, “Confidential Information”). Contractor acknowledges and agrees that the Confidential 
Information is the valuable property of the City and/or its licensors and any unauthorized use, disclosure, 
dissemination, or other release of the Confidential Information will substantially injure the City and/or its licensors. 
The Contractor (including its employees, subcontractors, agents, or representatives) agrees that it will maintain the 
Confidential Information in strict confidence and shall not disclose, disseminate, copy, divulge, recreate, or otherwise 
use the Confidential Information without the prior written consent of the City or in a manner not expressly permitted 
under this Agreement, unless the Confidential Information is required to be disclosed by law or an order of any court 
or other governmental authority with proper jurisdiction, provided the Contractor promptly notifies the City before 
disclosing such information so as to permit the City reasonable time to seek an appropriate protective order. The 
Contractor agrees to use protective measures no less stringent than the Contractor uses within its own business to 
protect its own most valuable information, which protective measures shall under all circumstances be at least 
reasonable measures to ensure the continued confidentiality of the Confidential Information. 

 
38. PUBLICATIONS: All published material and written reports submitted under the Contract must be originally developed 

material unless otherwise specifically provided in the Contract. When material not originally developed is included in 
a report in any form, the source shall be identified. 
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39. ADVERTISING: The Contractor shall not advertise or publish, without the City’s prior consent, the fact that the City 
has entered into the Contract, except to the extent required by law.   

 
40. NO CONTINGENT FEES: The Contractor warrants that no person or selling agency has been employed or retained 

to solicit or secure the Contract upon any agreement or understanding for commission, percentage, brokerage, or 
contingent fee, excepting bona fide employees of bona fide established commercial or selling agencies maintained 
by the Contractor for the purpose of securing business. For breach or violation of this warranty, the City shall have 
the right, in addition to any other remedy available, to cancel the Contract without liability and to deduct from any 
amounts owed to the Contractor, or otherwise recover, the full amount of such commission, percentage, brokerage 
or contingent fee. 

 
41. GRATUITIES: The City may, by written notice to the Contractor, cancel the Contract without liability if it is determined 

by the City that gratuities were offered or given by the Contractor or any agent or representative of the Contractor to 
any officer or employee of the City of Austin with a view toward securing the Contract or securing favorable treatment 
with respect to the awarding or amending or the making of any determinations with respect to the performing of such 
contract.  In the event the Contract is canceled by the City pursuant to this provision, the City shall be entitled, in 
addition to any other rights and remedies, to recover or withhold the amount of the cost incurred by the Contractor in 
providing such gratuities. 

 
42. PROHIBITION AGAINST PERSONAL INTEREST IN CONTRACTS: No officer, employee, independent consultant, 

or elected official of the City who is involved in the development, evaluation, or decision-making process of the 
performance of any solicitation shall have a financial interest, direct or indirect, in the Contract resulting from that 
solicitation. Any willful violation of this section shall constitute impropriety in office, and any officer or employee guilty 
thereof shall be subject to disciplinary action up to and including dismissal. Any violation of this provision, with the 
knowledge, expressed or implied, of the Contractor shall render the Contract voidable by the City. 

 
43. INDEPENDENT CONTRACTOR: The Contract shall not be construed as creating an employer/employee 

relationship, a partnership, or a joint venture. The Contractor’s services shall be those of an independent contractor. 
The Contractor agrees and understands that the Contract does not grant any rights or privileges established for 
employees of the City. 

 
44. ASSIGNMENT-DELEGATION: The Contract shall be binding upon and enure to the benefit of the City and the 

Contractor and their respective successors and assigns, provided however, that no right or interest in the Contract 
shall be assigned and no obligation shall be delegated by the Contractor without the prior written consent of the City. 
Any attempted assignment or delegation by the Contractor shall be void unless made in conformity with this 
paragraph. The Contract is not intended to confer rights or benefits on any person, firm or entity not a party hereto; it 
being the intention of the parties that there be no third party beneficiaries to the Contract.  

 
45. WAIVER: No claim or right arising out of a breach of the Contract can be discharged in whole or in part by a waiver 

or renunciation of the claim or right unless the waiver or renunciation is supported by consideration and is in writing 
signed by the aggrieved party. No waiver by either the Contractor or the City of any one or more events of default by 
the other party shall operate as, or be construed to be, a permanent waiver of any rights or obligations under the 
Contract, or an express or implied acceptance of any other existing or future default or defaults, whether of a similar 
or different character. 

 
46. MODIFICATIONS: The Contract can be modified or amended only by a writing signed by both parties. No pre-printed 

or similar terms on any the Contractor invoice, order or other document shall have any force or effect to change the 
terms, covenants, and conditions of the Contract. 

 
47. INTERPRETATION: The Contract is intended by the parties as a final, complete and exclusive statement of the terms 

of their agreement.  No course of prior dealing between the parties or course of performance or usage of the trade 
shall be relevant to supplement or explain any term used in the Contract. Although the Contract may have been 
substantially drafted by one party, it is the intent of the parties that all provisions be construed in a manner to be fair 
to both parties, reading no provisions more strictly against one party or the other. Whenever a term defined by the 
Uniform Commercial Code, as enacted by the State of Texas, is used in the Contract, the UCC definition shall control, 
unless otherwise defined in the Contract. 
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48. DISPUTE RESOLUTION: 
 

A. If a dispute arises out of or relates to the Contract, or the breach thereof, the parties agree to negotiate prior to 
prosecuting a suit for damages. However, this section does not prohibit the filing of a lawsuit to toll the running 
of a statute of limitations or to seek injunctive relief. Either party may make a written request for a meeting 
between representatives of each party within fourteen (14) calendar days after receipt of the request or such 
later period as agreed by the parties. Each party shall include, at a minimum, one (1) senior level individual with 
decision-making authority regarding the dispute. The purpose of this and any subsequent meeting is to attempt 
in good faith to negotiate a resolution of the dispute. If, within thirty (30) calendar days after such meeting, the 
parties have not succeeded in negotiating a resolution of the dispute, they will proceed directly to mediation as 
described below. Negotiation may be waived by a written agreement signed by both parties, in which event the 
parties may proceed directly to mediation as described below. 

 
B. If the efforts to resolve the dispute through negotiation fail, or the parties waive the negotiation process, the 

parties may select, within thirty (30) calendar days, a mediator trained in mediation skills to assist with resolution 
of the dispute. Should they choose this option, the City and the Contractor agree to act in good faith in the 
selection of the mediator and to give consideration to qualified individuals nominated to act as mediator. Nothing 
in the Contract prevents the parties from relying on the skills of a person who is trained in the subject matter of 
the dispute or a contract interpretation expert. If the parties fail to agree on a mediator within thirty (30) calendar 
days of initiation of the mediation process, the mediator shall be selected by the Travis County Dispute 
Resolution Center (DRC). The parties agree to participate in mediation in good faith for up to thirty (30) calendar 
days from the date of the first mediation session. The City and the Contractor will share the mediator’s fees 
equally and the parties will bear their own costs of participation such as fees for any consultants or attorneys 
they may utilize to represent them or otherwise assist them in the mediation.   

 
49. JURISDICTION AND VENUE: The Contract is made under and shall be governed by the laws of the State of Texas, 

including, when applicable, the Uniform Commercial Code as adopted in Texas, V.T.C.A., Bus. & Comm. Code, 
Chapter 1, excluding any rule or principle that would refer to and apply the substantive law of another state or 
jurisdiction. All issues arising from this Contract shall be resolved in the courts of Travis County, Texas and the parties 
agree to submit to the exclusive personal jurisdiction of such courts. The foregoing, however, shall not be construed 
or interpreted to limit or restrict the right or ability of the City to seek and secure injunctive relief from any competent 
authority as contemplated herein. 

 
50. INVALIDITY: The invalidity, illegality, or unenforceability of any provision of the Contract shall in no way affect the 

validity or enforceability of any other portion or provision of the Contract. Any void provision shall be deemed severed 
from the Contract and the balance of the Contract shall be construed and enforced as if the Contract did not contain 
the particular portion or provision held to be void. The parties further agree to reform the Contract to replace any 
stricken provision with a valid provision that comes as close as possible to the intent of the stricken provision. The 
provisions of this section shall not prevent this entire Contract from being void should a provision which is the essence 
of the Contract be determined to be void. 

 
51. HOLIDAYS:  The following holidays are observed by the City: 

 
Holiday Date Observed 

New Year’s Day January 1 

Martin Luther King, Jr.’s Birthday Third Monday in January 

President’s Day Third Monday in February 

Memorial Day Last Monday in May 

Independence Day July 4 

Labor Day First Monday in September 

Veteran’s Day November 11 
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Thanksgiving Day Fourth Thursday in November 

Friday after Thanksgiving Friday after Thanksgiving 

Christmas Eve December 24 

Christmas Day December 25 

 
If a Legal Holiday falls on Saturday, it will be observed on the preceding Friday. If a Legal Holiday falls on Sunday, it 
will be observed on the following Monday. 

 
52. SURVIVABILITY OF OBLIGATIONS: All provisions of the Contract that impose continuing obligations on the parties, 

including but not limited to the warranty, indemnity, and confidentiality obligations of the parties, shall survive the 
expiration or termination of the Contract. 

 
53. NON-SUSPENSION OR DEBARMENT CERTIFICATION:  
 

The City of Austin is prohibited from contracting with or making prime or sub-awards to parties that are suspended or 
debarred or whose principals are suspended or debarred from Federal, State, or City of Austin Contracts. By accepting 
a Contract with the City, the Vendor certifies that its firm and its principals are not currently suspended or debarred 
from doing business with the Federal Government, as indicated by the General Services Administration List of Parties 
Excluded from Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin. 
 

54. EQUAL OPPORTUNITY 
 
 

A.    Equal Employment Opportunity: No Contractor, or Contractor’s agent, shall engage in any discriminatory 
employment practice as defined in Chapter 5-4 of the City Code. No Offer submitted to the City shall be 
considered, nor any Purchase Order issued, or any Contract awarded by the City unless the Offeror has 
executed and filed with the City Purchasing Office a current Non-Discrimination Certification. Non-
compliance with Chapter 5-4 of the City Code may result in sanctions, including termination of the contract 
and the Contractor’s suspension or debarment from participation on future City contracts until deemed 
compliant with Chapter 5-4. 

 
B. Americans with Disabilities Act (ADA) Compliance: No Contractor, or Contractor’s agent, shall engage 

in any discriminatory practice against individuals with disabilities as defined in the ADA, including but not 
limited to: employment, accessibility to goods and services, reasonable accommodations, and effective 
communications. 

 
55. INTERESTED PARTIES DISCLOSURE 

 
As a condition to entering the Contract, the Business Entity constituting the Offeror must provide the following 
disclosure of Interested Parties to the City prior to the award of a contract with the City on Form 1295 “Certificate 
of Interested Parties” as prescribed by the Texas Ethics Commission for any contract award requiring council 
authorization. The Certificate of Interested Parties Form must be completed on the Texas Ethics Commission 
website, printed, and signed by the authorized agent of the Business Entity with acknowledgment that disclosure 
is made under oath and under penalty of perjury. The City will submit the “Certificate of Interested Parties” to the 
Texas Ethics Commission within 30 days of receipt from the successful Offeror.  The Offeror is reminded that the 
provisions of Local Government Code 176, regarding conflicts of interest between the bidders and local officials 
remains in place. Link to Texas Ethics Commission Form 1295 process and procedures below:  
 
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm 
 
 
 

56. BUY AMERICAN ACT-SUPPLIES (Applicable to certain Federally funded requirements) 
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A. Definitions. As used in this paragraph – 
 
i. "Component" means an article, material, or supply incorporated directly into an end product.  
 
ii. "Cost of components" means - 

 
(1)  For components purchased by the Contractor, the acquisition cost, including transportation costs 

to the place of incorporation into the end product (whether or not such costs are paid to a domestic 
firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or  

 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the 

component, including transportation costs as described in paragraph (1) of this definition, plus 
allocable overhead costs, but excluding profit. Cost of components does not include any costs 
associated with the manufacture of the end product.  

 
iii. "Domestic end product" means-  
 

(1)  An unmanufactured end product mined or produced in the United States; or  
 
(2) An end product manufactured in the United States, if the cost of its components mined, produced, 

or manufactured in the United States exceeds 50 percent of the cost of all its components. 
Components of foreign origin of the same class or kind as those that the agency determines are 
not mined, produced, or manufactured in sufficient and reasonably available commercial quantities 
of a satisfactory quality are treated as domestic. Scrap generated, collected, and prepared for 
processing in the United States is considered domestic.  

 
iv. "End product" means those articles, materials, and supplies to be acquired under the contract for public 

use.  
 
v. "Foreign end product" means an end product other than a domestic end product.  

 
vi. "United States" means the 50 States, the District of Columbia, and outlying areas.  

 
B. The Buy American Act (41 U.S.C. 10a - 10d) provides a preference for domestic end products for supplies 

acquired for use in the United States. 
  
C. The City does not maintain a list of foreign articles that will be treated as domestic for this Contract; but will 

consider for approval foreign articles as domestic for this product if the articles are on a list approved by another 
Governmental Agency. The Offeror shall submit documentation with their Offer demonstrating that the article is 
on an approved Governmental list.   

 
D. The Contractor shall deliver only domestic end products except to the extent that it specified delivery of foreign 

end products in the provision of the Solicitation entitled "Buy American Act Certificate". 



CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
RFP 5800 TLF0302 

SECTION 0400 
 The following Supplemental Purchasing Provisions apply to this solicitation: 
 

1. EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 0200) 
 

All requests for explanations or clarifications must be submitted in writing to the Purchasing Office no later 
than five business days prior to the proposal due date. 

 
2. INSURANCE: Insurance is required for this solicitation. 

 
A. General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph 32, 

entitled Insurance, for general insurance requirements. 
 
i. The Contractor shall provide a Certificate of Insurance as verification of coverages required 

below to the City at the below address prior to contract execution and within 14 calendar days 
after written request from the City. Failure to provide the required Certificate of Insurance may 
subject the Offer to disqualification from consideration for award 

ii. The Contractor shall not commence work until the required insurance is obtained and until such 
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or 
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation of 
liability on the part of the Contractor. 

iii. The Contractor must also forward a Certificate of Insurance to the City whenever a previously 
identified policy period has expired, or an extension option or holdover period is exercised, as 
verification of continuing coverage. 

iv. The Certificate of Insurance, and updates, shall be mailed to the following address: 
 

City of Austin Purchasing Office 
P. O. Box 1088 
Austin, Texas  78767 

 
B. Specific Coverage Requirements: The Contractor shall at a minimum carry insurance in the types 

and amounts indicated below for the duration of the Contract, including extension options and hold 
over periods, and during any warranty period. These insurance coverages are required minimums and 
are not intended to limit the responsibility or liability of the Contractor. 

 
i. Worker's Compensation and Employers’ Liability Insurance: Coverage shall be consistent 

with statutory benefits outlined in the Texas Worker’s Compensation Act (Section 401). The 
minimum policy limits for Employer’s Liability are $100,000 bodily injury each accident, 
$500,000 bodily injury by disease policy limit and $100,000 bodily injury by disease each 
employee. 
(1) The Contractor’s policy shall apply to the State of Texas and include these endorsements 

in favor of the City of Austin: 
(a) Waiver of Subrogation, Form WC420304, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Form WC420601, or equivalent coverage 
 

ii. Commercial General Liability Insurance: The minimum bodily injury and property damage per 
occurrence are $500,000 for coverages A (Bodily Injury and Property Damage) and B (Personal 
and Advertising Injury). 
(1) The policy shall contain the following provisions: 

(a) Contractual liability coverage for liability assumed under the Contract and all other 
Contracts related to the project. 

(b) Contractor/Subcontracted Work. 
(c) Products/Completed Operations Liability for the duration of the warranty period. 
(d) If the project involves digging or drilling provisions must be included that provide 

Explosion, Collapse, and/or Underground Coverage. 
(2) The policy shall also include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage 
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(b) Thirty (30) days Notice of Cancellation, Endorsement CG 0205, or equivalent 

coverage 
(c) The City of Austin listed as an additional insured, Endorsement CG 2010, or 

equivalent coverage 
iii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all 

owned, non-owned and hired vehicles with a minimum combined single limit of $500,000 per 
occurrence for bodily injury and property damage. Alternate acceptable limits are $250,000 
bodily injury per person, $500,000 bodily injury per occurrence and at least $100,000 property 
damage liability per accident. 
(1) The policy shall include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CA0444, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent 

coverage 
(c) The City of Austin listed as an additional insured, Endorsement CA2048, or 

equivalent coverage. 
      

iv.   Professional Liability Insurance: The Contractor shall provide at a minimum limit of   
$5,000,000 per claim, to pay on behalf of the assured all sums which the assured shall become 
legally obligated to pay as damages by reason of any negligent act, error, or omission arising 
out of the performance of professional services under this Agreement.  

 
If coverage is written on a claims-made basis, the retroactive date shall be prior to or coincident 
with the date of the Contract and the certificate of insurance shall state that the coverage is 
claims-made and indicate the retroactive date. This coverage shall be continuous and will be 
provided for 24 months following the completion of the contract. 

 
C. Endorsements: The specific insurance coverage endorsements specified above, or their equivalents 

must be provided. In the event that endorsements, which are the equivalent of the required coverage, 
are proposed to be substituted for the required coverage, copies of the equivalent endorsements must 
be provided for the City’s review and approval.  

 
3. PAYMENT BOND:  

 
A. The Contractor shall provide a Payment Bond in an amount of $75,000 within 14 calendar days after 

contract execution. The Payment Bond serves as security for the faithful payment of all of the 
Contractor’s obligations for subcontracts, work, labor, equipment, supplies, and materials furnished 
under the Contract. The Payment Bond shall be issued by a solvent company authorized to do 
business in the State of Texas, and shall meet any other requirements established by law or by the 
City pursuant to applicable law. The Surety must obtain reinsurance for any portion of the risk that 
exceeds 10% of the Surety’s capital and surplus. For bonds exceeding $100,000, the Surety must 
also hold a certificate of authority from the U.S. Secretary of the Treasury or have obtained 
reinsurance from a reinsurer that is authorized as a reinsurer in Texas and holds a certificate of 
authority from the U.S. Secretary of the Treasury. 

 
B. The Payment Bond shall remain in effect throughout the term of the Contract, and shall be renewed 

for each respective extension. 
 

4. PERFORMANCE BOND:  
 

A. The Contractor shall provide a Performance Bond in an amount of $75,000 within 14 calendar days 
after contract execution. The Performance Bond serves as security for the faithful performance of all 
of the Contractor’s obligations under the Contract. The Performance Bond shall be issued by a solvent 
company authorized to do business in the State of Texas, and shall meet any other requirements 
established by law or by the City pursuant to applicable law. The Surety must obtain reinsurance for 
any portion of the risk that exceeds 10% of the Surety’s capital and surplus. For bonds exceeding  
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$100,000, the Surety must also hold a certificate of authority from the U.S. Secretary of the Treasury 
or have obtained reinsurance from a reinsurer that is authorized as a reinsurer in Texas and holds a 
certificate of authority from the U.S. Secretary of the Treasury. 

 
B. The Performance Bond shall remain in effect throughout the term of the Contract and shall be 

renewed for each respective extension. 
 

5. TERM OF CONTRACT: 
 

A. The Contract shall be in effect for an initial term of 60 months and with no extension options. 
 
B. Upon expiration of the initial term or period of extension, the Contractor agrees to hold over under the 

terms and conditions of this agreement for such a period of time as is reasonably necessary to re-
solicit and/or complete the project (not to exceed 120 days unless mutually agreed on in writing). 

 
THIS IS A 60 MONTH CONTRACT 

 
6.     INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 
 

A. Invoices shall contain a unique invoice number and the information required in Section 0300, 
paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be 
processed and will be returned to the vendor. 

 
Invoices shall be mailed to the below address: 

 
 City of Austin 

Department Human Resources – Risk Management 

Attn: Accounts Payable 

Address PO Box 1088 

City, State Zip Code Austin, TX 78767 

 
B. The Contractor agrees to accept payment by either credit card, check or Electronic Funds Transfer 

(EFT) for all goods and/or services provided under the Contract. The Contractor shall factor the cost 
of processing credit card payments into the Offer. There shall be no additional charges, surcharges, 
or penalties to the City for payments made by credit card. 

 
7. LIQUIDATED DAMAGES: The Contractor agrees that the harm and damages likely to result from missed 

performance measures as detailed in Section 0645 of the RFP is difficult to estimate at the time of this 
agreement. The parties intend that Contractor’s payment of Liquidated Damages would serve to 
compensate the City for any breach by Contractor under this section, and do not intend for it to serve as a 
penalty for any breach by Contractor. The Contractor therefore agrees to pay, and the City agrees to accept, 
as liquidated damages, the sums for each Performance Measure missed as indicated in Section 0645 of the 
RFP.  

 
8. LIVING WAGES: 

 
A. The minimum wage required for any Contractor employee directly assigned to this City Contract is 

$13.03 per hour, unless Published Wage Rates are included in this solicitation. In addition, the City 
may stipulate higher wage rates in certain solicitations in order to assure quality and continuity of 
service. 
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B. The City requires Contractors submitting Offers on this Contract to provide a certification (see the 

Living Wages Contractor Certification included in the Solicitation) with their Offer certifying that 
all employees directly assigned to this City Contract will be paid a minimum living wage equal to or 
greater than $13.03 per hour. The certification shall include a list of all employees directly assigned to 
providing services under the resultant contract including their name and job title. The list shall be 
updated and provided to the City as necessary throughout the term of the Contract. 

 
C. The Contractor shall maintain throughout the term of the resultant contract basic employment and 

wage information for each employee as required by the Fair Labor Standards Act (FLSA).  
 

D. The Contractor shall provide to the Department’s Contract Manager with the first invoice, individual 
Employee Certifications for all employees directly assigned to the contract.  The City reserves the right 
to request individual Employee Certifications at any time during the contract term. Employee 
Certifications shall be signed by each employee directly assigned to the contract.  The Employee 
Certification form is available on-line at 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm. 
 

E. Contractor shall submit employee certifications annually on the anniversary date of contract award 
with the respective invoice to verify that employees are paid the Living Wage throughout the term of 
the contract. The Employee Certification Forms shall be submitted for employees added to the 
contract and/or to report any employee changes as they occur.  

 
F. The Department’s Contract Manager will periodically review the employee data submitted by the 

Contractor to verify compliance with this Living Wage provision. The City retains the right to review 
employee records required in paragraph C above to verify compliance with this provision. 

 
9. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING: 
 

A. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 amending 
Chapter 2.7, Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined 
in this Code applies to Solicitations for goods and/or services requiring City Council approval under 
City Charter Article VII, Section 15 (Purchase Procedures). During the No-Contact Period, Offerors or 
potential Offerors are prohibited from making a representation to anyone other than the Authorized 
Contact Person in the Solicitation as the contact for questions and comments regarding the 
Solicitation. 

 
B. If during the No-Contact Period an Offeror makes a representation to anyone other than the 

Authorized Contact Person for the Solicitation, the Offeror’s Offer is disqualified from further 
consideration except as permitted in the Ordinance. 

 
C. If an Offeror has been disqualified under this article more than two times in a sixty (60) month period, 

the Purchasing Officer shall debar the Offeror from doing business with the City for a period not to 
exceed three (3) years, provided the Offeror is given written notice and a hearing in advance of the 
debarment. 

 
D. The City requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in 

any way directly or indirectly made representations to anyone other than the Authorized Contact 
Person during the No-Contact Period as defined in the Ordinance. The text of the City Ordinance is 
posted on the Internet at: http://www.ci.austin.tx.us/edims/document.cfm?id=161145 

 
10. NON-SOLICITATION: 
 

A. During the term of the Contract, and for a period of six (6) months following termination of the 
Contract, the Contractor, its affiliate, or its agent shall not hire, employ, or solicit for employment or  
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consulting services, a City employee employed in a technical job classification in a City department 
that engages or uses the services of a Contractor employee. 

 
B. In the event that a breach of Paragraph A occurs the Contractor shall pay liquidated damages to the 

City in an amount equal to the greater of:  (i) one (1) year of the employee’s annual compensation; or 
(ii) 100 percent of the employee’s annual compensation while employed by the City. The Contractor 
shall reimburse the City for any fees and expenses incurred in the enforcement of this provision. 

 
C. During the term of the Contract, and for a period of six (6) months following termination of the 

Contract, a department that engages the services of the Contractor or uses the services of a 
Contractor employee will not hire a Contractor employee while the employee is performing work under 
a Contract with the City unless the City first obtains the Contractor’s approval. 

 
D. In the event that a breach of Paragraph C occurs, the City shall pay liquidated damages to the 

Contractor in an amount equal to the greater of: (i) one (1) year of the employee’s annual 
compensation or (ii) 100 percent of the employee’s annual compensation while employed by the 
Contractor. 

 
38. CONTRACT MANAGER: The following person is designated as Contract Manager, and will act as the 

contact point between the City and the Contractor during the term of the Contract: 
 

Leslie Milvo, Risk Manager 

(512) 974-3245 

leslie.milvo@austintexas.gov 

 

*Note: The above listed Contract Manager is not the authorized Contact Person for purposes of the NON-
COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING Provision of this Section; and 
therefore, contact with the Contract Manager is prohibited during the no contact period.   
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Construction Safety Management Services for 

Rolling Owner Controlled Insurance Program Phase VII 
 

SCOPE OF WORK 
 
1. PURPOSE 
 

The City of Austin (“City”) seeks proposals from firms (“Proposers”) who are experienced and qualified in 
providing construction safety management services for a large Rolling Owner Controlled Insurance 
Program (“ROCIP”).  
 
Construction safety management services to be provided under this agreement shall include, but not be 
limited to: assessing the City’s safety program requirements; evaluating and approving Contractors’ safety 
programs and safety personnel; conducting site visit safety inspections; tracking and reporting site visit 
safety inspection findings and reportable incidents; and general construction safety consultation services.   
 
One successful Proposer (the “Construction Safety Manager”) will be selected to provide the services 
outlined in this Request for Proposal (“RFP”). 
 
The construction safety management services will commence with the rollout of the City’s new Rolling 
Owner Controlled Insurance Program (“ROCIP VII”). ROCIP VII is expected to begin in late spring or early 
summer of 2017 and will last for a period of five years. 

 
ROCIP VII shall serve three distinct goals for the City: 

1. Generate cost savings from reduced insurance costs; 
2. Promote safety for contractors working on City ROCIP construction projects; 
3. Remove insurance barriers for small and minority contractors. 

 
Several variables will impact overall ROCIP VII cost savings, including, but not limited to: inadequate 
construction values, lack of voter authorization for the issuance and sale of bonds, construction project 
delays, ROCIP Administrator fees, ROCIP Construction Safety Management fees, and internal City 
Administration expenses associated with ROCIP VII.  
 
The City determines savings using the following formula: 
 

Traditional Contractor Cost for Workers’ Compensation & General Liability coverage (non 
ROCIP) 
Minus ROCIP Insurance Premium and Expected Limited Incurred Loss Costs 
Minus ROCIP Administrator Fees 
Minus ROCIP Construction Safety Management Fees 
Minus Internal City Administrative Expenses 
= Net Cost Savings (Cost Avoidance) 

 
If the City determines that potential net cost savings are insufficient to warrant a viable ROCIP VII program, 
then the City shall exercise its right to cancel this RFP and will not move forward with a ROCIP VII program. 

 
3. ROCIP  BACKGROUND 

 
Since 1990, the City has issued numerous solicitations for single Owner Controlled and ROCIP 
administration and construction safety management services.  With each phase of the program, the City 
has partnered with its Administrator and Construction Safety Manager to improve and refine its processes 
and procedures, and to continuously educate key City personnel in construction management and 
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procurement about the program’s requirements and benefits. An overview of historic programs is provided 
below: 
 
Convention Center OCIP (1990-1993) 
Administrator: Hobbs Group 
Carrier: St. Paul 
Rating Basis: Payroll 
Construction Value: $42 Million 
 
ROCIP I (1992 – 1996) 
Administrator: Hobbs Group 
Carrier: St. Paul 
Rating Basis: Payroll 
Construction Value: $47 Million 
Total Projects Enrolled: 41  
 
Austin-Bergstrom International Airport OCIP (1994 – 1998) 
Administrator: Marsh Mac 
Carrier: St. Paul 
Rating Basis: Payroll 
Construction Value: $392 Million 

 
ROCIP II (1997 – 2001) 
Administrator: Hobbs Group/HRH 
Carrier: St. Paul 
Rating Basis: Payroll 
Construction Value: $235 Million 
Total Projects Enrolled: 90 

 
ROCIP III (2003 – 2008) 
Administrator: Wortham 
Carrier: Zurich 
Rating Basis: Payroll 
Construction Value: $201 Million  
Total Projects Enrolled: 20  

 
COA ROCIP PROGRAM HISTORICAL DATA AS OF 4.30.2016 

 
ROCIP IV 

2006 - 2011 
ROCIP V 

2010 - 2017 
ROCIP VI* 

2013 – 2018 
CONSTRUCTION 
VALUE 

$274 M $770 M $391 M 

# OF PROJECTS 51 49 10 

# OF ENROLLED 
CONTRACTORS 

667 1,359 165 

PAYROLL AS A % OF 
CV 

14.1% 17.4% 17.5% 

ADMINISTRATOR Wortham Aon Marsh 

CARRIER Zurich Liberty Mutual Liberty Mutual 

SAFETY MGMT 
VENDOR 

Safety Solutions Safety Solutions Safety Solutions 
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EXCESS LIMITS $8 M $100 M $50 M 

EXTENSIONS TO 
PROGRAM DATES 

No Yes, 2 one-year extensions Not anticipated 

LOST TIME INJURY 
RATE 

.63 0.19 .33 

TOTAL RECORDABLE 
CASE RATE 

1.89 2.86 2.28 

PREMIUM BASIS Payroll CV CV 

PREMIUM/LOSSES AND 
VENDOR FEES 
(as of 4/30/16) 

Premium = $2,295,219
Ltd losses = $400,247 
Admin fees = $584,000 

 

Premium = $4,920,448
Ltd losses = $2,166,778 
Admin fees = $1,249,364 

Premium = $2,538,858
Ltd losses = $331,757 
Admin fees = $875,000 

AMOUNT CURRENTLY 
IN LOSS 
FUND/ESCROW 

$0 Escrow $1.25 M Escrow $1.25 M 

 
4. ROCIP VII PROGRAM INFORMATION 

 
4.1 Program Launch 
The City plans to coincide the launch of ROCIP VII with a foundation project, the Austin Bergstrom 
International Airport Parking Garage & Administrative Offices. This project’s estimated construction value 
is $120 Million and construction is planned to start in late spring or early summer of 2017. 

 
4.2 Construction Safety Management Services 
The City will procure Construction Safety Management services separately from ROCIP VII Administrator 
services in order to promote competition and to assure better control over the delivery of the components 
of the ROCIP Safety program.  

4.3. ROCIP VII Eligible Capital Improvement Project Parameters 

The City has conducted an analysis of future capital improvement projects anticipated over the next five (5) 
years. Refer to Attachment 1 for a list of future anticipated projects identified as possible ROCIP VII 
candidates.  
 
This list of ROCIP VII candidate projects is not all inclusive and instead provides basic information about 
the type, size, and scope of construction projects likely to participate in ROCIP VII. The list of ROCIP VII 
candidate projects is subject to change. Whether or not a City project actually moves forward to the 
construction phase depends upon many factors, including but not limited to: obtaining access to easements, 
market capacity, bonding approvals, projected project costs, community feedback, and costs and 
availability of construction materials. Most likely, some projects on this list will never be included in the 
ROCIP VII program and new, unforeseen projects will be included in the program. 
 
Parameters for Capital Improvement Projects to be included in ROCIP VII are as follows:  

a. Project Construction costs are $2,000,000 or greater;   
b. Project is Labor Intensive;  
c. Project is Site specific. 
 

Construction projects with these characteristics will NOT be included in ROCIP VII: 
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a. Hazardous waste abatement or remediation as a primary scope of work; 
b. Electric utility substations; 
c. Sidewalk or street overlay as a primary scope of work. 

 
 4.4. Construction Contract Documents 

The City’s construction Contract documents can be viewed online at: http://www.austintexas.gov/page/bid-
docs. Current ROCIP VI documentation, safety and insurance requirement language are under “Bidding 
Requirements, Contract Forms and Conditions of the Contract” Sections 00410, 00425A, 00425B, and 
00810, as well as under “Special Provisions to City Standard Specifications” Vol.4, and “ROCIP 
INFORMATION”. 

 
4.5 Ongoing ROCIP VI 
The ROCIP VII program will be implemented before ROCIP VI has expired. This RFP is wholly separate 
and distinct from the ongoing ROCIP VI program and the construction safety management services 
requested herein do not have any connection to the ROCIP VI program. 

 
5. ROCIP VII INTRODUCTION AND CITY SAFETY STAFFING 

 
The contracts for both Construction Safety Management and Administrator shall include services to all 
projects included in the ROCIP VII program regardless of the structure of the insurance. Services are 
expected to commence upon successful execution of the contract and when the foundation project begins.  
 
The City employs a full time ROCIP Construction Safety Consultant who is dedicated to ROCIP programs. 
This employee provides safety orientation training, construction safety inspection services and works 
closely with the Construction Safety Manager to ensure a well-coordinated and effective safety program for 
all ROCIP projects.  
 
The City also has Construction Inspectors that oversee the construction of all projects and the project is 
built in accordance with the plans and specifications. They provide additional safety oversight for the City.  

 
6. SCOPE OF SERVICES The Construction Safety Manager shall complete the following activities: 

 
6.1 General Construction Safety Management Services: Services shall include, but not be limited to the 

following: 
 

6.1.1 Review and update the construction safety provisions contained within the ROCIP Safety Manual in 
order to ensure conformance with new or recently revised Occupational Safety and Health 
Administration (“OSHA”) guidelines or industry standards and in order to add specific construction 
related provisions beneficial to a specific type of construction exposure not currently addressed in the 
Manual. The ROCIP Safety Manual can be viewed on line at http://www.austintexas.gov/page/bid-docs 
under “Special Provisions to City Standard Specifications” Vol.4.The ROCIP Safety Manual has been 
recently updated and the City does not anticipate many changes to the manual. However, changes 
may be implemented when necessary during the CSM contract term. No change to any other sections 
of the contract documents by the CSM is anticipated.  
 

6.1.2 Develop a comprehensive safety assessment and evaluation plan, including outlining tools and 
methodology to be used, to evaluate the adequacy of General Contractors’ safety programs for each 
project included in ROCIP VII. 
 

6.1.3 Provide additional site safety personnel when necessary and specifically plan for coverage during peak 
periods of construction activity. This personnel would be in addition to the City’s full-time ROCIP 
Construction Safety Consultant. The City is not requesting safety services from the Administrator. 
 

6.1.4 Attend ROCIP VII Program Status Meetings every month during initial and peak program periods and 
as requested during program phase-out. These status meetings can be conducted by phone unless 
Construction Safety Manager personnel are required in person by the City. 
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6.1.5 Attend Quarterly ROCIP VII Claim Review Meetings and other meetings necessary for the successful 
operation of the ROCIP program. Claim review meetings may be held by teleconference with insurance 
carrier adjusters. 

 
6.1.6 Develop, coordinate and manage the schedule of site visits utilizing Construction Safety Manager’s 

staff, the City’s full time Construction Safety Consultant and the Carrier’s site safety personnel. This will 
be an ongoing and changing schedule based upon conditions at each construction site and the number 
of projects under construction at any given time. 
 

6.1.7 Provide hard hat stickers for contractor personnel who have completed the ROCIP Orientation Class 
for ROCIP VII. This shall be a pass through cost and the City shall be charged the Construction Safety 
Manager’s cost to purchase the stickers. 
 

6.1.8 Annually assess the ROCIP Orientation Class that is conducted by the City’s ROCIP Construction 
Safety Consultant and provide written recommendations for changes or additions to class materials. 
 

6.1.9 Be available to coordinate and participate with the City and Administrator in providing presentations 
that include construction safety for contractors, project managers and inspectors as requested. 
 

6.2 Construction Safety Management Services specific to Each ROCIP VII Construction Project: 
Services shall include, but not be limited to the following: 
 

6.2.1 Assess the adequacy of the General Contractor’s safety program using the comprehensive safety 
assessment and evaluation plan that have been developed. 
 

6.2.1.1 Provide a written report to the Project Manager, the City’s ROCIP Construction Safety Consultant, and 
the General Contractor outlining the Construction Safety Manager’s key findings during his assessment 
and evaluation of the General Contractor’s safety program, including recommendations to correct any 
deficiencies identified. 
 

6.2.1.2 Consult with General Contractor’s safety personnel to share initial assessment findings and discuss 
ways to address any deficiencies found in the safety program assessment. Develop action plans and 
timelines for correction of deficiencies and follow-up at key milestones to ensure the General Contractor 
has completed the required actions to address the situation. If deficiencies have not been addressed 
the Construction Safety Manager must contact the Project Manager and recommend that construction 
be postponed until deficiencies have been satisfactorily addressed. 
 

6.2.2 For alternative delivery methods other than low bid, such as Design-Build and Construction Manager 
at Risk, attend meetings of the evaluation team as identified by the City and provide an evaluation of 
the safety programs of the finalists. Historically, the average number of projects using an alternative 
delivery method is at two projects per year. Your costs for these services shall be specified in the cost 
proposal. 
 

6.2.3 Attend all Pre-Construction meetings to discuss the ROCIP Safety Manual and any additional safety 
related requirements specific to the project. Present job site specific safety requirements for upcoming 
construction schedules and critical activities, as necessary.  

 
6.2.4 Collect OSHA 300 Logs or equivalent information (Form 5a1) every month from the General Contractor 

for all contractors working on each ROCIP VII project and collect contractors’ work hours from the 
Administrator for comparison purposes. This information shall be compiled for all contractors working 
on each project (see Reports and Records, Section 6.3.). Comparisons with the Administrator’s payroll 
information received shall be conducted every few months to ensure close reconciliation of payroll. 
 

6.2.5 Meet with the General Contractors as necessary to review safety violations, incidents/accidents and 
training deficiencies. Develop action plans and timelines for correction of deficiencies and follow-up to 
ensure that each General Contractor has completed the required actions. 
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6.2.6 Conduct at least one site visit per month on each active ROCIP VII project to maintain firsthand 

knowledge of the construction activities and safety measures being implemented by each General 
Contractor. Additional site visits may be necessary for special circumstances or problematic situations. 

6.2.7 Conduct safety personnel interviews and review applications/resumes submitted by General 
Contractors utilizing the guidelines set forth in the ROCIP Safety Manual. Communicate interview and 
application review findings to each General Contractor, clarifying any challenges or concerns identified. 
 

6.2.8 Immediately contact the Project Manager and other necessary personnel in the event work is stopped 
due to safety violations. Refer to Attachment 3, ROCIP Disciplinary Policy for current program 
disciplinary guidelines. 
 

6.2.9 Provide feedback to Project Managers and inspectors on safety related concerns and activities.  
 
6.3.  Reports & Records: The City tracks performance of ROCIP VII as a City program. Construction Safety 

Manager shall have the capability to capture and provide essential data used to evaluate the success of 
the program. 
 

6.3.1.    Create, update, and maintain a ROCIP Injury Report in a form specified by the City indicating data by 
project for both the current month and fiscal year to date. Information shall include, but not be limited 
to: 

 
 # of Work Hours, 
 # of Lost Workday Cases,  
 # of Workdays Lost, 
 Lost Time Injury Rate,  
 Total Recordable Case Rate 

 

Calculations of the Lost Time Injury Rate and the Total Recordable Case Rate based upon OSHA 
industry standard formulas shall be included. The Lost Time Injury Rate shall be compared to the 
national average Lost Time Injury Rate for heavy construction. This report shall be updated monthly 
and provided at monthly service meetings with the City. 

 
6.3.2.    Additional reports may be requested as deemed necessary by the City. 

 
6.3.3.    Make all contractor safety files available to the City for audit purposes, as requested. 

 
6.3.4.    Store and maintain all paper records and documents associated with construction safety management 

services for ROCIP VII for a period of five years after the completion of the last construction project. 
The Construction Safety Manager shall also back-up all data contained on any proprietary database 
and make these records available to the City upon contract completion in a non-proprietary format 
(Excel, Word, Access, etc.) such that further or future analysis is possible without reconfiguration or 
reentry of the data. 
 

6.3.5.    Assist the City with compliance of the Records Retention Act by maintaining records as outlined above 
and making all program files available to the City as requested for audit and other purposes. 
 

6.4. Special Provisions: Services will include, but not be limited to the following: 
 

6.4.1.    Commit that the named principal and other key personnel responsible for the program will not be 
removed from the account by the Construction Safety Manager without prior approval of the City.  
Replacement of key personnel is subject to approval by the City's Risk Manager. 
 

6.4.2.    Perform as an agent of the City, including issues relating to confidentiality. 
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7. GENERAL INFORMATION: 
 
7.1.1.   For general information regarding City construction projects and to view all construction    

contracts that are currently out for bid, go to the Capital Contracting Office website:  
       http://www.austintexas.gov/department/capital-contracting 
 
 

7.1.2.   General Contractors are not contractually required to have a written safety program. 
Currently, the Construction Safety Manager requests a copy of a written safety plan from 
each General Contractor. Sometimes the Construction Safety Manager receives 
documentation the General Contractor found on the internet and information appears to have 
been put together to fulfill the request but the contractor has never applied the concepts in 
the document. The Construction Safety Manager is not expected to develop written safety 
programs for the General Contractors.  

 
7.3       If a General Contractor has a written safety program, the City’s construction contract requires  
 the more stringent of the safety manuals (Contractor’s or ROCIP Safety Manual) to apply to the  
 project. 
 
8. LIST OF ATTACHMENTS: 
 

Attachment 1: ROCIP VII Projects Identified for Inclusion on the Program 
Attachment 2: ROCIP IV, V, VI Project Schedules 
Attachment 3: ROCIP Disciplinary Policy 
Attachment 4: Construction Safety Management References 
Attachment 5: Fee Proposal 
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If you are selected to provide the City’s Construction Safety Management Services, your response to the RFP will 
be incorporated into the resulting contract.  

PROPOSAL FORMAT 

 
ALL PROPOSERS SUBMITTING A PROPOSAL MUST PROVIDE, IN DETAIL, THE INFORMATION 
REQUESTED BELOW IN THE ORDER PRESENTED. 
 

1. EXECUTIVE SUMMARY  
Provide an Executive Summary of two pages or less, which gives your firm’s qualifications in brief, concise 
terms and a brief summation of the proposal. The Executive Summary should also indicate if any services 
are being provided by subcontractors. If so, subcontractors should be introduced and the scope of 
subcontractor services being provided should be explained.  

 
2. ORGANIZATIONAL BACKGROUND AND OVERVIEW 

a. Indicate the name, physical address, telephone number, and email address of the person authorized 
to negotiate contract terms and render binding decisions in contract matters. 

 
b. State the legal name and address of your organization and identify your parent company if you are a 

subsidiary. Include your main businesses, number of offices and locations. Indicate whether you 
operate as a partnership, corporation, or individual.  Include the State in which you are incorporated or 
licensed to operate. 

 
c. Specify the branch office or other subordinate element which will perform, or assist in performing, the 

Scope of Services. Provide details on the number of years in business, number of employees, and 
annual revenues volume.    

 
d. Provide a copy of your firm’s most recent financial statement. If this is unavailable, submit sufficient 

information indicating the financial status of your organization.  
 

3. PROPOSER EXPERIENCE, SERVICES, AND PROGRAM MANAGEMENT : 
 

a. Submit evidence of your firm’s experience in providing construction safety management services for 
other entities with large public utility or building construction projects comparable to the City's. 
Complete Attachment 4, Construction Safety Management References. Highlight any OCIPs or 
ROCIPs involving governmental entities. Preference will be given to firms with applicable similar 
experience. 
 

b. Provide summary resumes proposed key personnel that will be directly responsible for working on the 
City’s ROCIP program. Specify the exact roles and duties each of these people will provide for the 
program, their experience providing services of a type and scope similar to the Section 0500 Scope of 
Work, and number of years of employment with the Proposer. 

 
c. Explain the roles, responsibilities or functions of all subcontractors, if any, who will be participating with 

your firm on this account and provide summary resumes for proposed key subcontractor personnel. 
 

d. Based upon the project information provided in Attachment 1 ROCIP VII Project Identification 
explain your methodology of coordinating efforts of subcontractors (if any), the Administrator, the City, 
and all insurance carrier personnel to monitor the projects in this program. This should include the 
sharing of information and practices used to monitor problem areas including, but not limited to the 
reported hours worked and the enrollment of subs. 
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e. Provide a general explanation and chart which specifies program leadership and reporting 
responsibilities interfaced with City program management and team personnel. If the use of 
subcontractors is proposed, identify their placement in the primary management structure and provide 
internal management description for each contractor.  
 

f. Provide a summary of your basic approach to General Contractors regarding the implementation of a 
safety program. 
 

g. The City has had as many as 37 projects under construction at one time. Describe the methodology you 
would use to leverage resources in the management of this program. 

 
h. Describe any difficulties Proposer anticipates in performing its duties under Section 0500, Scope of 

Work and how the Proposer plans to manage these difficulties. 
 

4. CONSTRUCTION SAFETY MANAGEMENT CONCEPT AND SOLUTION: 
 

a. Discuss how owners or General Contractors can best structure their construction safety programs in 
order to create an effective, seamless safety system that establishes accountability and emphasizes 
worker safety. 

 
b. Describe the key program elements you include in your safety program assessment when assessing a 

General Contractor’s safety program. Explain why these elements were selected and their importance 
in the operation of a successful construction safety management program. 

 
c. With regard to the program elements that were identified above, explain the methodology used in 

evaluating each element and provide samples of any information gathering instruments used in the 
evaluation of each element of the program. 

 
d. Indicate a timeline for completion of an assessment of a General Contractor’s safety program.  List 

and explain the program elements, if any, which can be evaluated before construction operations have 
begun.  

 
e. With regard to the program elements that were identified above, describe the type of scoring system 

your firm would utilize for each element so that areas of deficiency can be identified. 
 

f. The industry tends to focus on lagging indicators due to the necessity of creating statistics and trends. 
However, to ensure a safe work place it is also important to review leading indicators in an effort to 
avoid claims. Identify the leading indicators you recommend using for this program and explain how 
you would encourage the contracting community to implement a program using these indicators in 
their daily operations. 
 

g. List the special provisions, if any, you would recommend to address the current national safety concerns 
related to crane and scaffolding operations. 
 

h. If your firm is selected to provide the services described in this RFP, you will be expected to negotiate 
specific Performance Guarantees with the City. After review of Section 0645: Performance 
Guarantees of this RFP, provide comments concerning the proposed Performance Guarantees. If 
you have alternate measures your firm would like to propose, describe those alternative performance 
measures that are representative of successful results for work performed and for which your firm is 
willing to negotiate and be held accountable. 
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i. Outline in detail all proposed contract provisions that your firm has exceptions to. Provide a rationale 
for the objected provisions and to what extent these can be negotiated. Note if these items have 
successfully been negotiated with the City in past contracts.  
 
 

5. STATISICAL REPORTING AND COMPUTING CAPABILITY: 
 

a. The Construction Safety Manager is required to prepare a monthly ROCIP Injury Report for the City. 
Attach a sample copy of a similar type report prepared by your firm for a client. 

 
b. For each of the following, illustrate the formula associated with the rate and explain whether or not the 

statistical indicator is an important one in analyzing injury and accident data: 1) Lost Time Injury Rate   
2) Total Recordable Case Rate.  Identify other safety statistics that may be better safety indicators on 
construction sites and state whether or not you would recommend benchmarking this data. 

 
c. Describe the automated data collection capabilities available at your firm. Provide detail with regard to 

the exact types of safety statistical information your system can track. Provide an example of the 
tracking capabilities of your system and samples of standard reports which can be provided by your 
current system. State whether this system/data be accessed directly by the City. 

 
6. CONSTRUCTION SAFETY MANAGER COST PROPOSAL 

 
a. Proposers must provide the best possible pricing structure for the services as described in the Section 

0500 Scope of Work outlined in this RFP. In the past, the pricing structure was based upon total hours 
at a cost per hour to arrive at the total “not to exceed” fixed fee cost. The City anticipates a fee model 
such as a minimum cost per year based upon a designated minimum construction value with charges 
incurred over the minimum at a rate per million in construction or a rate per thousand of payroll or a 
rate per construction project. The City will consider any payment model that you want us to review. 

 
b. A "not to exceed" fixed fee is required for the Section 0500 Scope of Work outlined in this RFP. 

Payment is anticipated to be made no more than monthly and your proposed fees must be supported 
with sufficient information to allow the City to evaluate whether the total cost is reasonable.  Fees 
should be indicated on an annual basis for the anticipated five year contract term and $400 Million in 
construction with an estimated 27 construction projects participating in the program. 

 
c. The City funds the payment of the Construction Safety Manager by charging each construction project 

a certain percentage of its construction value when it is being enrolled in the program. There are 
periods of time when new construction projects are not being enrolled in the program, but 
Construction Safety Manager Fees continued to be billed when day to day Construction Safety 
Manager operational work is at a minimum. This places a burden upon the City to ‘borrow’ money 
from enterprise funds until ROCIP funds are available. Given this information, propose payment terms 
to help resolve this situation and describe those terms fully within the cost proposal section of your 
response. 

 
d. Indicate any discretionary services outlined in your proposal that are not included in your fees.  In 

addition, indicate the method for determining the cost of any additional or supplemental services. 
Complete Attachment 5, Fee Proposal. 
 

e.   The period of time over which the fees will be paid will be negotiated.  Even if the fee ends at a specific    
point in time, Construction Safety Manager services must continue until the applicable ROCIP 
program has no construction activities and the City no longer deems services necessary.   
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7. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING: 

 
a. Proposers, including their officers, owners, agents, representatives, subconsultants, employees, or parties 

in interest: 
 

1. Shall not in any way collude, conspire or agree, directly or indirectly, with any person, firm, corporation 
or other Proposer or potential Proposer in regard to the amount of their proposal or the terms or 
conditions of their proposal. 

 
2. Shall not pay, or agree to pay, directly or indirectly any person, firm, corporation or other Proposer or 

potential Proposer, any money or anything of value in return for assistance in procuring or attempting 
to procure a contract or in return for fixing the prices in the proposal or the proposal of any other 
Proposer.  Proposers shall not pay money or anything of value in the future for these purposes. 

 
3. Shall certify that none of the deciding factors set forth in the request for proposal or in the subsequent 

agreement  were their idea or the idea of anyone representing their company, unless the suggestion 
was made at a meeting open to all Proposers, which all Proposers had notice of.  

 
4. Must attest that they had no involvement in the development, preparation, evaluation, or other 

decision making process for this solicitation, and that should the Proposer receive a contract award in 
response to their proposal, no agent, representative, consultant or subconsultant affiliated with the 
Proposer, who may have been involved in the development, preparation or evaluation or other 
decision making process for this solicitation, will have any financial interest, direct or indirect, in said 
contract. 

 
5. Must state that there are no other potential or actual conflicts of interest regarding this solicitation. 
 
6. Shall certify that no officer or stockholder of their company is an employee of the City of Austin, or an 

employee of any elected official of the City, or is related to any employee or elected official of the City 
of Austin. 

 
7. Shall not have undertaken or will not undertake any activities or actions to promote or advertise their 

proposal to any member of any City committee reviewing the proposals, member of the Austin City 
Council or City staff except in the course of City-sponsored inquiries, briefings, interviews or 
presentations between the date that the Request for Proposal was issued and the date of award by 
City Council. 

 
Proposers shall sign and return with their proposal, the affidavit of Non-Collusion, Non-Conflict of Interest, 
and Anti-Lobbying located in Section 0805 herein. 

 
8. LOCAL BUSINESS PRESENCE: The City seeks opportunities for businesses in the Austin Corporate 

City Limits to participate on City contracts. A firm (Offeror or Subcontractor) is considered to have a Local 
Business Presence if the firm is headquartered in the Austin Corporate City Limits, or has a branch office 
located in the Austin Corporate City Limits in operation for the last five (5) years, currently employs 
residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to 
support this contract. The City defines headquarters as the administrative center where most of the 
important functions and full responsibility for managing and coordinating the business activities of the firm 
are located. The City defines branch office as a smaller, remotely located office that is separate from a 
firm’s headquarters that offers the services requested and required under this solicitation. Points will be 
awarded through a combination of the Offeror’s Local Business Presence and/or the Local Business 
Presence of their subcontractors. Evaluation of the Team’s Percentage of Local Business Presence will 
be based on the dollar amount of work as reflected in the Offeror’s MBE/WBE Compliance Plan or 
MBE/WBE Utilization Plan. Specify if and by which definition the Offeror or Subcontractor(s) have a local 
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business presence. 

9. PROPOSAL ACCEPTANCE PERIOD:  All proposals are valid for a period of 180 calendar days subsequent 
to the RFP closing date unless a longer acceptance period is offered in the proposal 

10. PROPRIETARY INFORMATION:  All material submitted to the City becomes public property and is subject 
to the Texas Open Records Act upon receipt.  If a Proposer does not desire proprietary information in the 
proposal to be disclosed, each page must be identified and marked proprietary at time of submittal.  The City 
will, to the extent allowed by law, endeavor to protect such information from disclosure.  The final decision as 
to what information must be disclosed, however, lies with the Texas Attorney General.  Failure to identify 
proprietary information will result in all unmarked sections being deemed non-proprietary and available upon 
public request. 

11. EXCEPTIONS: 

 
Be advised that exceptions to any portion of the RFP may jeopardize acceptance of the Proposal. 

11. PROPOSAL PREPARATION COSTS: 

 
All costs directly or indirectly related to preparation of a response to the RFP or any oral presentation required 
to supplement and/or clarify a proposal which may be required by the City shall be the sole responsibility of the 
Proposer. 

12. EVALUATION FACTORS AND AWARD 

a. Competitive Selection:  This procurement will comply with applicable City of Austin Policy.  
The successful Proposer will be selected by the City on a rational basis.  Evaluation factors 
outlined in Paragraph b below shall be applied to all eligible, responsive Proposers in 
comparing proposals and selecting the successful Proposer.  Award of a contract may be 
made without discussion with Proposers after proposals are received.  Proposals should, 
therefore, be submitted on the most favorable terms. 

b. Evaluation Factors: 

 All Proposals will be evaluated based on the following criteria and rankings. Maximum 100 points. 
 

 
30 points   Construction Safety Program Concept and Solution 

Including detailed understanding of construction safety management 
programs, key safety program assessment elements and evaluation, tools 
and assessment methodologies and timelines for completion, safety incentive 
program structure. 

 
 20 points   Proposer Experience, Services, and Program Management 

The firm’s background and experience associated with providing construction 
safety management services, including experience on other Rolling Owner 
Controlled Insurance Programs, large building and utility construction 
projects, and public sector work; experience of the personnel assigned to our 
program. 

 
 
 



CITY OF AUSTIN 
PURCHASING OFFICE 

PROPOSAL PREPARATION INSTRUCTIONS AND EVALUATION FACTORS 
RFP 5800 TLF0302 

SECTION 0600 
 

0600 (RFP) Proposal Preparation Instructions 6   
                   and Evaluation Factors 2016 

   20 points      Cost 
Reasonable costs for services requested in the Section 0500 Scope of Work. 
Lowest cost proposal receives maximum points; percentage rations formula 
for remaining proposal. 

 
   10 points     Payment Terms/Structure 

Proposal of a Fee Structure that is advantageous to the City given the nature 
and funding mechanism the City utilizes to pay for Fees and Premium costs 
for the program.  

 
                 10 points      Reporting and Statistical Tracking Capabilities 

The firms automated data collection capabilities; custom and standard safety 
statistical reporting capabilities, ability to transfer information to City. 

 
    10 points         Local Business Presence 

 Team’s Local Business Presence Points Awarded
Local business presence of 90% to 100% 10
Local business presence of 75% to 89% 8
Local business presence of 50% to 74% 6
Local business presence of 25% to 49% 4
Local business presence of 1% to 24% 2
No local business presence 0

 
 
The City reserves the right to hold interviews. If interviews are held the City reserves the right to re-
score “ short-listed”  proposals as a result of the interviews and to make award recommendations on 
that basis. 



Section 0605: Local Business Presence Identification 
 
A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin 
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years, 
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to 
support this Contract. The City defines headquarters as the administrative center where most of the important functions and 
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office 
as a 
under this solicitation.  

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.  

 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN 
(REFERENCE SECTION 0900). 

 

*USE ADDITIONAL PAGES AS NECESSARY* 

OFFEROR: 

Name of Local Firm  

Physical Address  

Is your headquarters located 
in the Corporate City Limits? 
(circle one) 

Yes No 

or   

Has your branch office been 
located in the Corporate City 
Limits for the last 5 years? 

  

   

Will your business be 
providing additional economic 
development opportunities 
created by the contract 
award? (e.g., hiring, or 
employing residents of the 
City of Austin or increasing 
tax revenue?) 

Yes No 

   

 

SUBCONTRACTOR(S): 

Name of Local Firm  

Physical Address  

Is your headquarters located 
in the Corporate City Limits? 
(circle one)     Yes No 

or 

Has your branch office been 
located in the Corporate City 
Limits for the last 5 years Yes No 

   



Will your business be 
providing additional economic 
development opportunities 
created by the contract 
award? (e.g., hiring, or 
employing residents of the 
City of Austin or increasing 
tax revenue?)  Yes No 

  

 

SUBCONTRACTOR(S): 

Name of Local Firm  

Physical Address  

Is your headquarters located 
in the Corporate City Limits? 
(circle one)     Yes No 

or 

Has your branch office been 
located in the Corporate City 
Limits for the last 5 years Yes No 

   

Will your business be 
providing additional economic 
development opportunities 
created by the contract 
award? (e.g., hiring, or 
employing residents of the 
City of Austin or increasing 
tax revenue?)  Yes No 

  

 



CONSTRUCTION SAFETY MANAGEMENT SERVICES FOR ROCIP VII 
SECTION 0645: PERFORMANCE GUARANTEES 

 

 PERFORMANCE 
MEASURE 

ACCEPTABLE PERFORMANCE LIQUIDATED DAMAGE AGREE
YES/NO 

1 Review and Update 
ROCIP Safety Manual  

Review of City construction safety contract 
bid documents to ensure safety provisions 
are updated within one week of receipt for 
review. 

10%  of First Year Annual 
Fee 

City will have significant cost 
impact and liability should 
construction bid documents 
not reflect updated safety 
provisions provided to 
contractors. 

 

2 Attendance at Pre-con 
Meetings 

Construction Safety Manager representative 
shall be present at 100% of Pre-Con 
meetings. This measure will be tracked 
throughout the year and damages calculated 
annually at the anniversary date of the 
ROCIP program’s effective date. 

$500 per missed meeting 

City will have cost impact if 
Construction Safety Manager 
is not at meetings to explain 
and describe the safety 
program and its operation. 

 

3 Monthly Safety 
Reports provided 
within two business 
days prior to the 
monthly meeting.  

100% of Monthly Safety Reports are 
electronically submitted to the City at least 
two business days prior to Program Status 
Meetings. This measure will be tracked 
throughout the year and damages calculated 
annually at the anniversary date of the 
ROCIP program’s effective date.  

*$500 per incident 

City will have cost impact if 
Construction Safety Manager 
does not provide timely 
reports. 

 

4 Monthly Site Visits 100% of active ROCIP construction sites are 
visited at least one time per month. This 
measure will be tracked throughout the year 
and damages calculated annually at the 
anniversary date of the ROCIP program’s 
effective date. 

$1,000 per incident 

City will have cost impact if 
Construction Safety Manager 
does not visit 100% of active 
ROCIP construction sites. 

 

 



Section 0815: Living Wages Contractor Certification 
 
Company Name ________________________________________________________ 
 
 

Pursuant to the Living Wages provision (reference Section 0400, Supplemental Purchase Provisions) the Contractor 
is required to pay to all employees directly assigned to this City contract a minimum Living Wage equal to or greater 
than $13.03 per hour.   

The below listed employees of the Contractor who are directly assigned to this contract are compensated at wage 
rates equal to or greater than $13.03 per hour. 

 

Employee Name Employee Job Title 

 

            

 

            

 

            

 

            

 

            

 

            

*USE ADDITIONAL PAGES AS NECESSARY* 

 

(1) All future employees assigned to this Contract will be paid a minimum Living Wage equal to or greater than 
$13.03 per hour. 
 

(2) Our firm will not retaliate against any employee claiming non-compliance with the Living Wage provision. 

A Contractor who violates this Living Wage provision shall pay each affected employee the amount of the deficiency 
for each day the violation continues. Willful or repeated violations of the provision or fraudulent statements made on 
this certification may result in termination of this Contract for Cause and subject the firm to possible suspension or 
debarment, or result in legal action. 

 



Section 0835: Non-Resident Bidder Provisions 
 
 
 
 
 
Company Name ____________________________________________________ 
 
 

A. 
Government Code 2252.002, as amended: 

 
Is the Bidder that is making and submittin -  

 
   Answer: ________________________________________________________________________ 
 

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose 
ultimate parent company or majority owner has its principal place of business in Texas. 

(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder. 
 

B. If the Bidder id 
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the 
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on 
such bid in said state? 

 
   Answer: _____________________________  Which State: _____________________________ 
 

C. ge must a Texas Resident Bidder bid under the 
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state? 

 
   Answer: ________________________________________________________________________ 
 

 

 

 

 

 

 

 

 

 

 

 

 



Section 0900: Minority- and Women-Owned Business Enterprise (MBE/WBE) Procurement Program No Goals Form 

SOLICITATION NUMBER:  

PROJECT NAME:  

 

The City of Austin has determined that no goals are appropriate for this project. Even though goals were not assigned 

subcontracting are identified. 

If any service is needed to perform the Contract and the Bidder/Proposer does not perform the service with its own workforce 
or if supplies or materials are required and the Bidder/Proposer does not have the supplies or materials in its inventory, the 
Bidder/Proposer shall contact the Small and Minority Business Resources Department (SMBR) at (512) 974-7600 to obtain a 
list of MBE and WBE firms available to perform the service or provide the supplies or materials. The Bidder/Proposer must 
also make a Good Faith Effort to use available MBE and WBE firms. Good Faith Efforts include but are not limited to contacting 
the listed MBE and WBE firms to solicit their interest in performing on the Contract, using MBE and WBE firms that have 
shown an interest, meet qualifications, and are competitive in the market; and documenting the results of the contacts. 

Will subcontractors or sub-consultants or suppliers be used to perform portions of this Contract? 

No  If no, please sign the No Goals Form and submit it with your Bid/Proposal in a sealed envelope 

Yes 

 If yes, please contact SMBR to obtain further instructions and an availability list and perform Good 
Faith Efforts. Complete and submit the No Goals Form and the No Goals Utilization Plan with your 
Bid/Proposal in a sealed envelope. 

 

After Contract award, if your firm subcontracts any portion of the Contract, it is a requirement to complete Good 
Faith Efforts and the No Goals Utilization Plan, listing any subcontractor, sub-consultant, or supplier. Return the 
completed Plan to the Project Manager or the Contract Manager. 

Program if subcontracting areas are identified. I agree that this No Goals Form and No Goals Utilization Plan shall 
become a part of my Contract with the City of Austin. 

  

Company Name  

  

Name and Title of Authorized Representative (Print or Type)  

   

Signature  Date 



Minority- and Women-Owned Business Enterprise (MBE/WBE) Procurement Program No Goals Utilization Plan 
(Please duplicate as needed) 

SOLICITATION NUMBER:  

PROJECT NAME:  

PRIME CONTRACTOR / CONSULTANT COMPANY INFORMATION 

Name of Contractor/Consultant  

Address   

City, State Zip  

Phone Number  Fax Number  

Name of Contact Person  

Is Company City certified? Yes       No       MBE       WBE       MBE/WBE Joint Venture   

I certify that the information included in this No Goals Utilization Plan is true and complete to the best of my knowledge and 
belief. I further understand and agree that the information in this document shall become part of my Contract with the City of 
Austin. 

 
Name and Title of Authorized Representative (Print or Type)

 
Signature Date

 
Provide a list of all proposed subcontractors / sub-consultants / suppliers that will be used in the performance of this Contract. 
Attach Good Faith Effort documentation if non MBE/WBE firms will be used. 
 

Sub-Contractor / Sub-Consultant  

City of Austin Certified MBE       WBE       Ethics / Gender Code:            Non-Certified 

Vendor ID Code  

Contact Person  Phone Number  

Amount of Subcontract $ 

List commodity codes & description 
of services 

 

 

Sub-Contractor / Sub-Consultant  

City of Austin Certified MBE       WBE       Ethics / Gender Code:            Non-Certified 

Vendor ID Code  

Contact Person  Phone Number  

Amount of Subcontract $ 

List commodity codes & description 
of services 

 

 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

 

Having reviewed this plan, I acknowledge that the proposer (HAS) or (HAS NOT) complied with City Code Chapter 2-
9A/B/C/D, as amended. 

 

Reviewing Counselor _______________ Date __________      Director/Deputy Director _____________ Date _______ 

 



ATTACHMENT 1
ANTICIPATED PROJECT LIST FOR ROCIP VII

ROCIP VII ANTICIPATED PROJECTS 

Project Name CIP ID Department Est. Const. Cost Est Start Est. End Project Description
ABIA Parking Garage 6001.114 AVAIT 120,000,000$       Jun-17 Nov-18 Design & Construction of a new parking garage and administrative building on West Lot A 

to accommodate growing passenger demand for parking close to the terminal and office 
space for staff. 

Hornsby Bend Thickener Complex Rehab 3164.062 AWU 5,450,000$           Jun-17 Mar-19 This project will rehab the existing electrical infrastructure. The existing conduit, wiring and 
switchgear is corroded and in need of rehabilitation to maintain operation of the gravity belt 
thickeners

SAR Regional Electrical Substation No. 1 
Replacement

3333.032 PW 14,900,000$         Jun-17 Sep-21 Rehabilitation of an electrical substation used to run Trains A and B and the filters.

Carson Creek Basin WW Improvements 6943.034 AWU 2,100,000$           Jul-17 Mar-18 Replace approximately 1700LF of 15" & 2400LF of 18" wastewater lines in the Carson 
Creek wastewater basin to provide capacity for approved service Extension 
reimbursements (SERs) and growth in the Riverside/Montopolis area

Barton Creek Plaza Lift Station Donwstream 
Improvements

6943.026 AWU 2,373,000$           Jul-17 Jun-18 Collection system improvements to coordinate with the Barton Plaza Lift Station Upgrades

Decker Lake Reclaimed Water Main Phase 1 5267.049 AWU 11,017,000$         Aug-17 Jan-20 The first half of a transmission main, to be built in two phases, from the Walnut Creek 
Wastewater Treatment Plant to Austin Energy's Decker Creek Power Plant

ABIA Campus HVAC Improvements 6001.102 PW 4,880,700$           Sep-17 Jan-19 Upgrade the Parking Operations Building, Information Systems Building, and Learning 
Resource Center mechanical systems.

AE Seaholm Cooling Plant - 812 West 2nd street AE 15,000,000$         Sep-17 Aug-16 Design and Construction of new cooling system downtown. 

ABIA Terminal Baggage Handling System AVAIT 100,000,000$       Oct-17 Sep-20 This project includes design and construction of a new baggage handling system at the 
airport.

Cesar Chavez St Promenade between 1st St and 
West Ave 

7108.002 PW 6,040,000$           Oct-17 Jan-19 This project includes improvements on south side of Cesar Chavez intended to match the 
style and feel of the recently completed esplanade at 1st/Cesar Chavez

Austin to Manor Phase 2 10796.009 PW 4,950,000$           Oct-17 Feb-19 Austin to Manor Phase 2 bikeway
Walnut Creek Pumping System Improvements 3023.022 AWU 7,151,000$           Nov-17 Mar-21 Improve and upgrade control, reliability, maintainability, and operation of pumping systems 

in the Primary Treatment Complexes and Operations Building at Walnut Creek 
Wastewater Treatment Plant

Little Walnut Creek Creek Flood Hazard Reduction 
from Metric to Rutland

5754.086 PW 9,770,000$           Nov-17 Jul-19 Main branch of Little Walnut Creek from Metric Blvd. to the Mearns Meadow pond is a high 
priority area for flood hazard reduction. Design will include a creek bypass system under 

Montopolis Neighborhood Park - Recreation Center 
& Community Building

7555.006 PW 10,749,000$         Nov-17 Jul-19 This project includes design and construction of a new recreation center and community 
building that includes functions for both departments in a joint-use facility. Joint-use of 
common functions will help save funding and make it easier for families

Meredith St Storm Drain Improvement 5789.054 WSP 3,900,000$           Jan-18 Jan-19 This project aims to reduce the flooding of houses and yards with an updated storm drain 
system

Walnut Creek WWTP Sludge Thickener Rehab 3023.035 PW 9,603,300$           Apr-18 May-20 This project will replace and upgrade the internal mechanism of the existing thickener, 
investigate reestablishment of the DAF system, upgrade the local SCADA system, and 

Slaughter - Old San Antonio Rd Low Water 
Crossing Upgrade

5754.082 PW 4,891,000$           Apr-18 Jul-19 The intent of this project is to reconstruct the low water crossing with infrastructure that will 
improve the existing flooding conditions

Onion Creek Reclaimed Water Main Ph 1 5267.025 AWU 3,800,000$           May-18 May-20 Approximately 15,000 feet of 16-inch reclaimed main

Dougherty Arts Center - Co-Developed Facility 896.003 PARD 17,700,000$         Jun-18 Jun-20 This project includes the development of a replacement facility for the existing Dougherty 
Arts Center, to either be new construction or rehabilitation of the existing building

Hornsby Bend Irrigation System Improvements 3164.070 PW 7,000,000$           Jul-18 Mar-20 The irrigation system at Hornsby Bend is in need of improvements and expansion. 
Increased flows and aging infrastructure require this project to expand our irrigation fields 

Highland Park Water Improvements 6935.037 AWU 2,511,000$           Oct-18 Mar-21 Highland Park reservoir and pump station have reached the end of their useful life and are 
undersized for the area

East Allandale White Rock Neighborhood Water 
System Renewal

2231.109 AWU 3,153,000$           Oct-18 Dec-20 Water system upgrades in the area generally bound by MoPac (Loop 1) on the west, 
Greenlawn on the north, Burnet Road on the east, and Allandale on the south



ATTACHMENT 1
ANTICIPATED PROJECT LIST FOR ROCIP VII

Williamson Creek - Richmond Tributary 
Rehabilitation

5848.041 PW 2,808,000$           Dec-18 Feb-20 This planned project will protect properties by stabilizing the estimated 1,200 LF of stream 
channel. The work includes reconstructing creek banks; installing grade controls and 

Cemetery Reclaimed Water Line 5267.037 AWU 3,300,000$           Apr-19 Oct-20 Installation of 18,000 feet of 12-inch reclaimed water main

YBC Urban Trail 10796.008 PW 8,500,000$           Sep-19 Feb-21 Construct a 5 mile Urban Trail from the Y at Oak Hill to Barton Creek, namely the 
upcoming Mopac Bicycle Bridge project.

Taxiway System Shoulder Improvements 7860.040 AVIAT 10,000,000$         Sep-19 Oct-20 Various airside taxiway geometric improvements needed to comply with FAA Advisory 
Circular 150/5300-13X design changes

Northern Walnut Creek Hike and Bike Trail Ph 2 5261.003 PARD 3,500,000$           Oct-19 Aug-20 This project consists of the design and construction of a new trail on the Walnut Creek 
Greenbelt from Walnut Creek Metro Park to IH-35.

Total 395,047,000$     



Wortham lns11rance and Risk Management 
ENROLLMENT SUMMARY 5/1512009 

Contract Package 

City of Austin ROCIP IV 
01 Town Lake/Riverside Aru WW Improvements 

02 Downtown/White Horse Trail, Phase 1 

03 Walnut CrHk, ST AA, Protect A. 
04 Davis Water Treatment Plant 

05 Gus Garcia Recreation Center 

06 Walnut CrHk STAA, Project B 

07 Govalla 1 ·West Lamar Area WIWW Improvements 

08 North VIllage Branch Library 

011 TumM • Roberts Reci'INIIlon Centw 

10 ACWP-Gowlla 3-Montopolls Drive Area 

11 ACWP-Barton Heights/Kinney Avenue WIWW Imp 

12 Upper Waner Sanl18ry Sewer Overflow Abatement 

13 Govalle1-Eaat Lamar Area Wastewater Imp 

14 ACWP-Govalle 5-W 2elh Street/Bowman Ava 

15 ACWP • Govalle1-Newlon Street Aru 
16 ACWP·Uppar Tannahill Interceptor 

17 ACWP • Govalle SSO West 5th-6th Street SSR 

18 ACWP • Govalla 3-Parkar LaniiiMatcatl Road WWI 

18 ACWP • Govalle 2 • Trovls Heights WWIP 

20 Austin Convention Center Roof Replacement 

21 ACWP • Manor/ComaVRosawood Ava WW1P 

22 ACWP • Govalle 4 ·Wallar Pedernales Area WIP 

23 ACWP • Govalla 5 • Watherslleld Hartford WIP 

24 ACWP • Gaston/Bull Creek/West 25th WWIP 

25 AR Davis Water Treatment Plant Process Imp 

26 Austin Tennis Center 

27 Twin Oaks Branch Library 

28 MLK Jr. Blvd Street RaconstrucUon & Utility 

29 ACWP • Govatle 4 UT 40th Hyde Park 

30 ACWP • Govatla 1 So 2nd St WW South 

31 ACWP • GovaUa 2 Harpans Bnsnch Ansa 

32 ACWP • Govatla Blunn Creek 

33 ACWP Govalla 1 Basin Lamar Bluebonnet Manchaca 

34 ACWP East 7th Street Wastewater Improvements 

35 Water Reclamation Central Phase I B 

36 ACWP Govana 1 So 2nd St WW ReRoute North Phaso 

37 ACWP Govalle Crosstown Basins SSO 

38 Zachary Scoll Subdivision WW Imp Tunnel 

38 Southeast Waatawater Improvements 

40 Mexican Arnarican Cultural Centar Phase 1 A 

41 RMMA Radavlloprnant Santlca Exlenslon 

42 Thomas C Green WTP 

43 Avery Ranch • Davis Springs Fire-EMS Station 

44 Walnut Creak Wastewater Trastent Plant 

OCTP Enrollments (Completed): 

Enrollments Completed 

8 

• 
4 

10 
44 

3 
10 
41 
33 
5 

14 

7 
14 

7 
a 
7 

5 
4 

• 
8 
5 
8 
7 
8 

10 
23 
37 

5 
5 
7 

8 
5 
II 
8 
8 

12 

8 
7 
4 

20 

5 
10 
4 

471 

(8) 

(8) 
(4) 

( 10) 
(44) 

(3) 
(I) 

(33) 
( 33) 
(5) 

(14) 

(7) 
(14) 

(7) 
(2) 
(7) 
( 1) 
( 1) 
(4) 
(8) 
(5) 

( 1) 

(7) 
(6) 

(2) 

(23) 
(7) 
(5) 

(4) 
(2) 
(2) 

(3) 
(2) 
(3) 
(2) 

( 1) 

(B5) 

Page 1 of 2 



ATTACHMENT 2.. ROCIP V LIST OF PROJECTS IN PROGRAM 

01-L.ady Bird l..aka-E.41h Dralnege lmprovemenll $5,488,3VII 100% 
02-NW Recreation Center Exp8nllon $2,355,800 100% 
03-L.oop 360 • Aikin Road $4,609,881 100% 
04·Seg 1· Slaughter LanaiO Slaughter CIHk $2,116,403 100% 
05-Anlmal Services Cenlar $11,635,000 100% 
06-BIIn:lay Drive Pump Sidon I S1cnga Tank $3,657,283 100% 
07-No!lham Walnut CIHk Trait ll1lpf0Ytllllllf $3,044,288 100% 
removed I rom ROCIP Ad1 CV used as 1 ~. 
08-Walar Trealmanl Plant 14 $22,608,997 100% 
A. PICkage I $299,758,773 100% 
B. Package2 $22,422.996 100% 
C. Package 3 

$3«,990,736 
09-Sagment 215, 135 Slaughter I Onion Croulngs $5,985,534 100% 
10-Sag. 9.1 • FM1327 to Bradshaw Rd. N. of FM1327 $2,145,021 100% 
11· Sag 9, FM1327,1351o llradohow Rd $1,542,054 100% 
12· Seg. 20.1 & 21, Wllllern camon $2,295,724 100% 
13-Seg 11/12, S. Pleasant Valley Ext I Legends Way $1,320,233 100% 
14· Onion Craal< Golf CourH WW lntan:eptor $7,633,851 100% 
15-Austln Energy System Control Canter $2,093,490 100% 
PICkage 1 $58,152,220 100% 
Peckage2 
16-cLMC170 ·Sag. 17, 18, I 19 $2,494,275 100% 
17.CLMC171· Bradshaw Phua 1 $1,595,614 100% 
16.CLMC173-S 135 Onion C11111k WutaWIItltlncaptor $10,480,000 100% 
1s-cLMC176...SI35 Pilot Knob Slatlon $6,990,000 100% 

,. 
20-clMC135-SI35 Sag. 10 B.-haw $1,478,630 100% 
21.CLMC163·Wilclloraa Rench N. lnlan:eptor $2,691,361 100% 
22.CLMC163-Waller C...k Tunnel $3,210,500 100% 
23.CLMC185-Wut campua WWW Improvement. S3.aao,n2 100% 
24.CLMC175- Shoat Creak Atlan<lale Storm Drain lmpraovom $5,4116,960 100% 
25-CLMC 214 • Anderson MIIIRA820 TM Nort!MMt Zone C3t $2,670,354 100% 
26-cLMC 192 • Shoal C...k·Rosadale Storm Dnlln lmproYerr S4,765,n8 100% 
27-cLMC 239-Wm cannon Bridge $2,2114,1144 100% 
26-cLMC21B • Anderson MiH Estate& ST M Phase 1 $4,on,4SO 100% 
29.CLMC259-cantrat Business Olstrtct 
REMOVED from ROCIP 
30-cLMC2o16-W111341h $3,160,660 100% 
31.CLMC273·Airpoot at Chutarliekf $5,632,036 100% 
32-cLMC269-North Acrn $2,074,639 100% 
33-cLMC290-Ptaasant Valley $3,654,870 100% 
34-cLMC236-Maln to Montopolls $4,993,324 100% 
35-CLMC295-llt11e Shoat C...k S4,n4,017 100% 
36-clMC260·1nlet at Waterloo Pl<k $27,625,000 96% 
37.CLMC302-East Bouldin $5,632,346 100% 
38A.CLMA01D·PAR[)..Deep Eddy Pool $1,967,185 100% 
396-cLMA010-PAR[)..BIIr1hotornaw $4,962,835 100% 
38C-CLMA010-PARO·WUI Enfield S990,0C!D 100% 
39-cLMC 323-Witftamson Creak·BIIIIWOOd $5,465,443 100% 
40-CLMA 011·Aslan American Rosoun:a Ctr $4,300,000 100% 
41.CLMC 351-NW C Pump Station $6,164,000 96% 
42.CLMC 347 ·Boardwalk Trail-Lady Bird Lake $20,662,324 100% 
43-CLMC 396 • Herold Court EUI $4,795,631 100% 
44.CLMC 395·Nor1h Walnut Creak Bike Trail $5,643,326 83% 
45.CLMC 392·Boyce Lana Wall< Main $4,674,205 100% 
4B-cLMC 403-Martln Hills Transmission $17,242,229 100% 
47.CLMC 31111-Polygon Water Rehab $4,513,888 100% 
46-WIIInut C1k WWTP $5,415,625 100% 
411-Newcantllll Library $95,052,202 711% 
50-Pernber10n Heights $6,985,608 100% 
51-Shoal Cllllk·Ridgelaa $3,645,409 tOO% 
52-llar10n Spdngs $2,727,272 100% 
53-Smllh Road EJCtanelon $2,927,113 100% 

Tot.le $789,893,111 
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Attachment 3 
ROCIP VII 

Construction Safety Manager RFP 
Solicitation  

 
ROCIP Disciplinary Policy 

 
This disciplinary policy covers all ROCIP Projects. The violations of OSHA Safety Rules 
and Regulations committed by a Contractor working on multiple ROCIP Projects may be 
cumulatively totaled to apply disciplinary action against that Contractor to maintain the 
safety and integrity of the Program.  
 
I. Definitions: the definitions applicable to this Policy are those definitions 

contained in the General Conditions and Agreement and the following 
additional definitions: 

 
ROCIP Safety Team -  consists of the ROCIP Coordinator, Construction Safety 
Representative, City of Austin Project Manager, Owners Representative(s), CIP 
Inspector(s), Construction Safety Manager or designee, and the Insurance 
Carrier or Broker representative (also referred to as the “ROCIP Team”) all of 
whom may be referred to as the “ROCIP Representative” or as a ROCIP Safety 
Team Member. 
 
Willful - OSHA applies a classification of "Willful" where the employer is 
determined to have committed a violation with an intentional disregard of, or 
conscious indifference to, the requirements of the Occupational Safety and 
Health Act and/or OSHA Standards. Following legal precedent. 
 
Imminent Danger Violation - is ". . . Any conditions or practices in any place of 
employment which are such that a danger exists which could reasonably be 
expected to cause death or serious physical harm immediately or before the 
imminence of such danger can be eliminated through the enforcement 
procedures otherwise provided by this Act." Section 13(a) of the OSH Act. 
 
Serious Violation - “shall be deemed to exist in a place of employment if there is 
a substantial probability that death or serious physical harm could result from a 
condition which exists …” Section 17 (k) of the OSH Act 

Other Than Serious Violation - ” “shall be cited in situations where the most 
serious injury or illness that would be likely to result from a hazardous condition, 
cannot reasonably be predicted to cause death or serious physical harm to 
exposed employees, but does have a direct and immediate relationship to their 
safety and health”. Chapter III of OSHA’s Field Inspection Reference Manual 

 
Negligence - The failure to use reasonable care. The doing of something which 
a reasonably prudent person would not do, or the failure to do something which a 
reasonably prudent person would do under like circumstances. A departure from 
what an ordinary reasonable member of the community would do in the same 
community. 
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II. General 
 

A. All time lost when a Project is shutdown because of safety violations 
will be charged against the Contractor and the Contractor will be liable for 
any and all related expenses incurred. 
 
B.  All training required herein shall be conducted by a ROCIP Safety 
Team approved source at the Contractor’s expense. 
 
C. The Contractor will be held accountable for any and all safety 
violations on this Project. 
 
D. Any combination of three (3) Imminent Danger or Serious safety 
violations will result in the permanent removal of the Superintendent and 
the Safety Representative from this Project and all ROCIP projects.  
 

III. Imminent Danger Violation - REQUIRES IMMEDIATE CORRECTIVE ACTION 
 

A. Procedures  
 

 When an Imminent Danger Violation is identified, the Project/Task 
will be shut down immediately by any member of the ROCIP Safety 
Team.  

 The Construction Safety Representative will be notified of the 
shutdown and given a detailed briefing.  The ROCIP Safety Team 
representative will immediately contact the Contractor’s 
Superintendent, Project Manager, or Safety Representative to 
notify the Contractor of the shutdown. 

 The Violation will be noted on a safety inspection report or daily 
report. 

 Remediation of the violation shall begin immediately. 
 The Contractor shall ensure that any and all necessary corrections 

are made.   
 The Contractor shall notify the Safety Inspector or the Construction 

Safety Manager when the hazard has been abated and all of the 
disciplinary actions stated below have been satisfied.  

 A member of the ROCIP Safety Team will verify that the work can 
be resumed safely, prior to the recommencement of the work. 

 The Contractor must document its corrective actions and provide a 
copy of such report to the Construction Safety Representative. 
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 The ROCIP Safety Team will continue to focus on Project Safety 
and will implement an additional mandatory weekly Project Safety 
Meetings.  

 
B. Disciplinary Action  

 
1. 1st Imminent Danger Offense:  

 
a. Employee: The involved Employee will be interviewed to 
determine if his/her actions were a result of employee misconduct 
or lack of comprehension or training. Misconduct will result in 
removal of the Employee from this Project. If there is a lack of 
comprehension or training the employee shall attend the 
appropriate remedial safety training classes prior to reinstatement 
on the Project.  
 
b. Superintendent:  Superintendent will be interviewed. If it is 
determined that the Superintendent directed the employee action 
(so as to constitute a Willful act) the Superintendent will be 
permanently removed from the Project. If the violation was not a 
“Willful” act, the Superintendent will be given a written warning in 
the form of a safety report. 
 
c. Safety Representative: The Safety Representative will be 
interviewed to determine if his/her actions are a result of 
Negligence. A finding of Negligence will result in the Safety 
Representative’s removal from this Project. If the violation was not 
an act of Negligence, the Safety Representative will be given a 
written warning in the form of a safety report.  
 
d. Contractor: The Contractor must attend a management 
meeting convened promptly by the ROCIP Safety Team. The 
Project Manager, Superintendent, or other fully authorized agent of 
the Contractor must attend the meeting.  An initial corrective action 
plan will be formulated and any other appropriate course of action 
will be determined at that time.  

 
   2. 2nd Imminent Danger Offense: 

 
a. Employee: The employee will be permanently removed from 
this Project and all other ROCIP projects.  
 
b. Superintendent:  The Superintendent will be permanently 
removed from all ROCIP projects. The Contractor must provide a 
duly qualified replacement Superintendent.  The Owner’s Project 
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Manager and/or Owner Representative(s) will interview and 
approve a replacement Superintendent. 
 
 
c. Safety Representative: The Safety Representative will be 
permanently removed from this Project and all other ROCIP 
Projects. The Contractor must provide a duly qualified replacement 
Safety Representative.  The Owner’s Construction Safety Manager 
and/or the City of Austin Construction Safety Representative will 
interview and approve a replacement Safety Representative.  

 
d. Contractor: The Contractor must attend a management 
meeting convened promptly by the ROCIP Safety Team to 
implement a corrective action plan and to determine any other 
appropriate course of action.  

 
 

3. 3rd Imminent Danger Offense:  
 

Contractor: The City may terminate the Contractor for cause. The 
Subcontractors involved in the disciplinary action will be removed 
from this Project and all other ROCIP Projects. 

 
IV. Serious Safety Violations - REQUIRES IMMEDIATE CORRECTIVE ACTION  
 
 A. Procedures  
 

 When a Serious Violation is identified, the Project/Task will be shut 
down immediately by any member of the ROCIP Safety Team. 

 Contractor will be briefed immediately on the situation.     
 The Violation will be noted on a safety inspection or a daily report.  
 Contractor shall immediately begin the process to abate the 

violation.   
 The portion of the Project involved in the safety violation will remain 

shut down until all of the disciplinary actions stated below have 
been satisfied. 

 Contractor shall ensure that any and all necessary corrections are 
made.   

 The Contractor shall notify the Safety Inspector or the Construction 
Safety Manager when the hazard has been abated and all of the 
disciplinary actions stated below have been satisfied.  

 The Contractor must document the corrective actions and provide a 
copy of such report to the Construction Safety Representative. 
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 B. Disciplinary Action  
 
  1. 1st Serious Offense: 
 

a. Employee: The involved Employee will be interviewed to 
determine if his/her actions were a result of employee misconduct 
or lack of comprehension or training. Misconduct will result in 
removal of the Employee from this Project. If there is a lack of 
comprehension or training, the employee will be required to attend 
the appropriate remedial safety training classes prior to 
reinstatement on the Project.  
 
b. Superintendent:  Superintendent will be interviewed. If it is 
determine that the Superintendent directed the employee action (so 
as to constitute a Willful act) then the Superintendent will be 
removed from the Project. If the violation was not a “Willful” act the 
Superintendent will be given a written warning in the form of a 
safety report. If this is the first offense of a serious safety violation 
and the Superintendent has previously received an Imminent 
Danger Violation of the same classification of offense, the 
Superintendent will be removed from this Project.  
 
c. Safety Representative: The Safety Representative will be 
interviewed to determine if his/her actions are a result of 
Negligence. A finding of Negligence will result in the Safety 
Representative’s removal from this Project. If the violation was not 
an act of negligence, the Safety Representative will be given a 
written warning in the form of a safety report. If this is the first 
offense of a serious safety violation and the Safety Representative 
has previously received an Imminent Danger violation of the same 
classification of offense he/she will be removed from this Project. 
 
d. Contractor: The Contractor must attend a management 
meeting convened by the ROCIP Safety Team as soon as 
practicable.  The Project Manager, Superintendent or other fully 
authorized agent of Contractor must attend the meeting.  A 
corrective action plan will be formulated and any other appropriate 
course of action will be determined at that time.  
 

2. 2nd Offense: (Cumulative total of any combination of Imminent 
Danger or Serious) 

 
a. Employee: If second offense is a reoccurrence of a previous 
Imminent Danger/Serious violation, the employee will be 
permanently removed from the Project. If the second offense is not 



Attachment 3 
ROCIP VII 

Construction Safety Manager RFP 
Solicitation  

a reoccurrence of a previous imminent/serious violation, the 
employee will be removed from the Project and shall attend the 
appropriate remedial safety training classes prior to reinstatement 
on the Project.  
 
b. Superintendent: If second offense is a reoccurrence of a 
previous Serious Violation or the Project has had a previous 
Imminent Danger Violation, the Superintendent will be permanently 
removed from the Project. The Contractor must provide a duly 
qualified replacement Superintendent. The Owner’s Project 
Manager and/or Owner Representative(s) will interview and 
approve a replacement. If the second offense is not a reoccurrence 
a member of the ROCIP Safety Team will promptly convene a 
meeting to formulate a corrective action plan and to determine any 
other appropriate course of action. 
 
c. Safety Representative: If second offense is a reoccurrence 
of a previous Serious Violation, or the Project has had a previous 
Imminent Danger violation, the Safety Representative will be 
permanently removed from this Project and all ROCIP projects. The 
Construction Safety Manager or the City of Austin Construction 
Safety Representative will interview and approve a replacement. If 
the second offense is not a reoccurrence of a previous Serious 
Violation and the Project has not had a previous Imminent Danger 
Violation, a member of the ROCIP Safety Team will promptly 
convene a meeting to determine an appropriate course of action. 
 
d. Contractor: Contractor must attend a management meeting 
to be convened as soon as practicable.  The Contractor’s Project 
Manager, Superintendent, or other duly authorized agent of 
company must attend the meeting.  A corrective action plan will be 
formulated and any other appropriate course of action will be 
determined at that time. 

 
  3. 3rd Offense: (Cumulative total of any combination of Imminent  
  Danger or Serious) 
 

a. Employee: Regardless of whether or not the offense is a 
reoccurrence of a previous offense, the employee will be 
permanently removed from this Project and all other ROCIP 
projects. 
 
b. Superintendent: Regardless of whether or not the offense 
is a reoccurrence of a previous offense, the Superintendent will be 
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permanently removed from this Project and cannot serve in this 
capacity on any other ROCIP projects. 
 
c. Safety Representative: Regardless of whether or not the 
offense is a reoccurrence of a previous offense, the Safety 
Representative will be permanently removed from this Project and 
cannot serve in this capacity on any other ROCIP projects. 
 
d. The City may terminate the Contractor for cause. 
Subcontractors involved in the disciplinary action will be removed 
from this Project and all other ROCIP Projects. 

V. Other Than Serious Violations - REQUIRES CORRECTION WITHIN 24 
HOURS 
 
 A. Procedures  
 

 Violation is identified by the ROCIP Safety Team Member.   
 Contractor will be briefed on the situation.   
 Violation will be noted on a safety inspection report or a daily 

report.  
 Contractor shall correct the violation as soon as possible.   
 Contractor shall document the corrective action and provide a copy 

of the report to the ROCIP Safety Team. 
 
 B. Disciplinary Action  
 
  1. 1st Offense:  
 

a. Equipment:  will be tagged out of service until the violation 
is brought into compliance. 
 
b. Safety Representative: will receive a written warning in the 
form of the inspection report. 

 
   c. Employee: will receive a verbal warning. 
 
   d. Superintendent: will be notified in writing. 
 
  2. 2nd Offense:  
 

a. Equipment: will be tagged out of service until the violation is 
brought into compliance. 
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b. Safety Representative: will receive a formal written 
warning. 
 
c. Employee: The employee will be required to attend 
appropriate remedial safety training classes prior to reinstatement 
on the Project.  
 
d. Superintendent: will receive a written warning. 
 

  3. 3rd Offense:  
 

a. Equipment: will be removed from the Project. 
 
b. Safety Representative: will be temporarily removed from 
project and be required to attend the appropriate remedial safety 
training classes to rectify deficiencies in skills prior to reinstatement 
on the Project.  
c. Employee: will be removed from Project. 
 
d. Superintendent: will receive a written notice and the COA 
Project Manager will be notified to determine an appropriate course 
of action.  

 



The City uses alternative methods of delivery for construction projects on an average of two contracts per year. The City has 
no way of knowing how many responses they will receive for each of these projects. Please provide a rate or flat fee charge 
for these services. 



ADDENDUM 
CITY OF AUSTIN, TEXAS 

Solicitation: RFP 5800 TLF0302 Addendum No: 1 Date of Addendum: 06/22/16 

This addendum is to incorporate the following changes to the above referenced solicitation: 

I. Additional Information: The optional call-in number for the pre-bid conference is (512) 974-9300, 
participant code 464410. 

II. ALL OTHER TERMS AND COND IN THE SAME. 

APPROVEDBY: ~~~~-+~~------------------------------------
Tr y nklin, orporate Contract Administrator Date 
Purch sing Office, (512) 974-2034 

ACKNOWLEDGED BY: 

Name Authorized Signature Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH 
YOUR RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY 
CONSTITUTE GROUNDS FOR REJECTION. 

Revised 12/13/2015 



ADDENDUM 
CITY OF AUSTIN, TEXAS 

Solicitation: RFP 5800 TLF0302 Addendum No: 2 Date of Addendum: 06/24/16 

This addendum is to incorporate the following changes to the above referenced solicitation: 

I. Additional Information: The attendee roster for the Pre-Proposal Conference is attached. 

II. ALL OTHER TERMS AND CONDIT 

APPROVEDBY: __ ~~~--~~~-------------
Tra r lin, C te Contract Administrator Date 
Purchasing Office, (512) 974-2034 

ACKNOWLEDGED BY: 

Name Authorized Signature Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH 
YOUR RESPONSE OR PRIOR TO THE SOUCITATION CLOSING DATE. FAILURE TO DO SO MAY 
CONSTITUTE GROUNDS FOR REJECTION. 

Revised 12/13/2015 



ADDENDUM 
CITY OF AUSTIN, TEXAS 

Solicitation: RFP 5800 TLF0302 Addendum No: 3 Date of Addendum: 07/06/16 · 

This addendum is to incorporate the following changes to the above referenced solicitation: 

1. Additional Information: Handouts provided by the Small and Minority Business Resources 
Department at the Pre-Proposal Conference are attached. 

II. ALL OTHER TERMS AND CO THE SAME. 

Date 

ACKNOWLEDGED BY: 

Name Authorized Signature Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH 
YOUR RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY 
CONSTITUTE GROUNDS FOR REJECTION. 

Revised 12/13/2015 



No Goal Project 
Construction Safety Management Services (TLF0302) 

Good Faith Effort Requirements 
POLICY: The City of Austin and its contractors shall not discriminate on the basis of race, color, national origin, disability, 
or gender in the performance of contracts. 

COUNTING PARTICIPATION (2-9C·20) 
Listing City certified firms on the MBEIWBE No Goal Utilization Plan means that firms agree to both the price 
and scope of work. The MBEIWBE No Goal Utilization Plan shall list all firms that will participate on the 
contract. 

o Only City of Austin certified MBEIWBE firms will be counted. 
o Certified MBEIWBE firms may count their own participation, less any amount subcontracted. 
o Use only the base bid amount or the proposal amount to calculate your MBEIWBE participation. 

ALL BIDDERS MUST PROVIDE GOOD FAITH EFFORT DOCUMENTATION IF NON-MBEJWBE FIRMS 
ARE IDENTIFIED ON THE MBEIWBE NO GOAL UTILIZATION PLAN. 

GOOD FAITH EFFORTS- No GOAL PROJECTS (ONLY) 
The City has determined that no goals are appropriate for this project. Even though no goals have been 
established, the Bidder/Proposer is required to comply with the City's MBEIWBE Procurement Program if 
areas of subcontracting are identified. If any service is needed to perform work on the contract and the Bidder 
does not perform the service with its own workforce and the Bidder does not have the supplies or materials in 
its inventory, the Bidder shall contact the Small & Minority Business Resources Department at (512) 974-7600 
to obtain a list of MBEs and WBEs to perform the service or provide the supplies or materials. The Bidder 
must make a good faitli effort to use available MBE and WBE firms. 

At a minimum, the following should be submitted to support Good Faith Effort documentation: 

a Solicitation sent to MBEIWBE firms In the Significant Local Business Presence (SLBP - 5 Counties include 
Travis, Hays, Williamson, Bastrop, and Caldwell) identified on the availability list for subcontracting 
opportunities not less than 7 business days prior to bid date. Notices must be sent using two separate 
reasonable, available, and verifiable methods (e.g. email, fax, mail, or phone). 
o Such as evidence of written notice includes copy of letters (solicitation notice) that was sent by 

email, fax, or mail. 
o TSuch as evidence of two separate.methods used-to notify MBEIWSEsJnclude fax logs. email 

confirmations. copies of stamped envelopes/hand-delivered and/or phone logs (Phone contacts, 
alone. will not be sufficient.) 

o Written correspondence to certified vendors should include names, addresses, and other identifying 
information including your company's phone number, contact person, where to locate plans and 
specifications; and due date for responding. 

o Take appropriate steps to follow up the initial solicitation with interested MBEs or WBEs. 
o Submit copies of written responses from all respondents to your solicitation. 
o If interested MBEs or WBEs responded, document follow up on log of contacts and include date 

and contact information 
a Publish notice in a local publication such as newspaper, trade association publication, or via 

electronic/social media. 
a Bidder/proposer must state a specific and verifiable reason for not contacting each certified firm with a 

SLBP. 
o If MBEs and WBEs were not sent solicitation notices, document reason on log of contacts. 

May 2016 



Ciry of Auson 

SMBR 
Small & Minority Business Resources 

~rlwd«Jr/lo~ 

SMBR's Plan Room 

The City of Austin's Small & Minority Business Resources (SMBR) Department has a Plan 
room for viewing City of Austin project plans and specifications as well as other local, private, 
and public sector jobs. In addition, SMBR and McGraw-Hill Dodge have partnered to provide 
contractors up-to-date construction project information, plans and specification through the 
Internet. Projects include public and private sector opportunities in 100 South and Central 
Texas counties. 

Where is the Plan Room? 
It's located at the offices of SMBR 
4201 Ed Bluestein Blvd. 
Austin, TX 78721 

How much will it cost? 

There are no fees to access the information. There are minimal fees for copying and printing 
of plan and specification sheets. 

What are my next steps? 

Attend a free one-hour orientation session to learn how to operate the on-line service. Contact 
Genia Browder at (512} 97 4-7799 to make an appointment or for more information. 

For more information or to view a list of projects currently available in the Plan Room visit 
website at www.austintexas.gov/smbr under the Plan Room projects. 

BONDING 

SMBR's Bonding Financial Consultant is available to educate and assist vendors with 
Bonding. Luke Ortega Luper can be reached at 512-974-7733 or by email at 
Luke.Luper@austintexas.gov. Keep in mind that SMBR does not issue bonds; however, we 
do provide our bonding resource program as a free·and confidential service to our business 
owners. 

May2016 



LOCAL MINORITY SERVICE ORGANIZATIONS 

Asian Contractor Association 
4201 Ed Bluestein Blvd, 2"d floor 
Austin, TX 78721 
512-926-5400 Fax: 512-926-541 0 

Austin Area Black Contractors Association 
6448 Highway 290 East, Suite E-1 07 
Austin, TX 78723 
512-467-6895 Fax: 512-467-9808 

Business Investment Growth {BIG Austin) 
Capital Plaza Chase Office Bank Bldg. 
5407 N. IH-35, Ste 200 
Austin, TX 78723 
512-928-8010 Fax: 512-926-2997 

Business Resource Consultants (BRC)I(Bid Briefs) 
6448 Highway 290 East, Suite E-1 07 
Austin, TX 78723 
512-467-6894 Fax: 512-467-9808 

Greater Austin Black Chamber of Commerce 
African-American Heritage Center 
912 E. 11th Street, Suite A 
Austin, TX 78702 
512-459-1181 Fax: 512-459-1183 

Greater Austin Asian Chamber of Commerce 
8001 Centre Park Drive, Suite 160 
Austin, TX 78731 
512-407-8240 Fax: none 

Greater Austin Hispanic Chamber of Commerce 
2800 s. IH-a5, Suite 260 
Austin, TX 78704 
512-476-7502 Fax: 512-476-6417 

U.S. Hispanic Contractors Association de Austin (USHCA) 
920 E. Dean Keeton Street 
Austin, TX 78705 
512-922-0507 

Aletta Banks 
www.acta-austin.com 
email: asiancontractor@gmail.com 

James Harper 

www.abcatx.com 
email: brc-pro@swbell.net 

Stacy Dukes-Rhone 
www.bigaustin.org 
email: info@bigaustin.org 

Carol S. Hadnot 
email: brc-pro@swbell.net 

Natalie Madeira Cofield 
www.austinbcc.org 
email: admin@austinbcc.org 

Marina Ong Bhargava 
www.austinasianchamber.org 
email: exec.admin@ austinasianchamber.org 

Selina Aguirre 
www.gahcc.org 
email: saguirre@gahcc.org 

Juan Oyervides 
www.ushca-austin.com 
email: info@ushca-austin.com 

May 2016 



Appendix A 

SECJION VITI-MBE/WBE COMPLIANCE P~CHECK LIST 

The 1vfBE/\VBE Complian~·e Plan must be completed and submitted by the time specified in the solicitation 
documents. If the goals or subgoals \vere not achieved, Good Faith Efforts documentation must be 
submitted with the .NIBE/ WBE Compliante Plan. All questions in Section VIII ~.fUST be completed and 
submitted with the Complian'-e Plan if goals or subgoals are not met. 

1. \'\'ere written notices sent to all MBE/\'\'BEs from the Significant Local Business Presence (SLBP J 
availability list at least seven (7) business days prior co the submission of this Complian~·e Plan? 

YesD NoD 

2. Were two separate methods used to contact all MBE/ WBEs from the SLBP availability list at least 
seven (!) business days prior to the submission of this Compliam·e Pltm? Please l.tst the t\vo methods 
used to contact ~[BE 1\'\'BEs. (i.e. fax, email, nwil, and/ orphont!) 

YesD NoD 

List Methods: -----------------------------------------------------
3. Were steps taken to follo\v up with interested ~mE \'<'BEs? YesO l\:o 0 

4. \Vere advertisements placed with a local publication? (i.e. ne\vspaper, minority or women 
organizations, or electronic/ social media)? 

YesO NoD 

5. \Vere written notices sent to rrlinori_rr or Women organizationsL._Yes 0 "l bl------

6. Were additional elements of work identified co achieve the goals or subgoals? 

YesO NoD 

If yes, please explain: -------------------------------------------------

19 



CITY OF AUSTIN 

"No GOALS" UTILIZATION FORM 

MBE/WBE PROCUREMENT PROGRAM 

Project Name: Construction Safety Management Services 

Solicitation Number: TLF0302 

Date: June 24, 2016 

MARCH2009 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENTPROG~ 

NO GOALS FORM 

The City of Austin has determined that no goals are appropriate for this project. Even though no goals have 
been established for this solicitation, the Bidder/Proposer is required to comply with the City's MBE/WBE 
Procurement Program, if areas of subcontracting are identified. 

If any service is needed to perform the Contract and the Bidder/ Proposer does not perform the service with its 
own workforce or if supplies or materials are required and the Bidder/ Proposer does not have the supplies or 
materials in its inventory, the Bidder/Proposer shall contact the Small and .Minority Business Resources 
Department (S.tviBR) at (512) 974-7600 to obtain a list of 1viBE and WBE firms available to perform the service or 
provide the supplies or materials. The Bidder/Proposer must also make a Good Faith Effort to use available .tviBE 
and WBE finns. Good Faith Efforts include but are not limited to contacting the listed MBE and WBE firms to 
solicit their interest in performing on the Contract; using 1viBE and \VBE firms that have shown an interest, meet 
qualifications, and are competitive in the market; and documenting the results of the contacts. 

Will subcontractors or sub-consultants or suppliers be used to perform portions of this Contract? 

No __ _ 

Yes. __ _ 

If no, please sign the No Goals Form and submit it with your Bid/Proposal in a sealed 
envelope. 

If yes, please contact SMBR to obtain further instructions and an availability list and 
perform Good Faith Efforts. Complete and submit the No Goals Form and the No Goals 
Utilization Plan with your Bid/Proposal in a sealed envelope. 

After Contract award, if your firm subcontracts any portion of the Contract, it is a requirement to complete 
Good Faith Efforts and the No Goals Utilization Plan, listing any subcontractor, subconsultant, or 
supplier. Return the completed Plan to the Project Manager or the Contract Manager. 

I understand that even though no goals have been established, I must comply with the City's 
MBE/WBE Procurement Program if subcontracting areas are identified. I agree that this No 
Gqals Form and No Goals Utilization Plan shall become a part of my Contract with the City of 
Austin. 

Company Name 

Name and Tide of Authorized Representative (Print or Type) 

Signature Date 

1 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENTPROG~ 

NO GOALS UTILIZATION PLAN 
(Pkart d lkatt as ltttdtd) 

SOLICITATION NUrvrBER: TLF0302 

PROJECT NAME: Construction Safety !v!anagement Services 

PRIME CONTRACTOR/CONSULT ANT COMPANY INFORMATION 

Name of Contr:lctor/ Consult:mt 
Address 
City, State Zip 
Phone I Fax Nwnbcr I 
Name of Contact Person 
Is companv Ci!Y certified? YesJl No[] ~IBE [] \'V"BE[ ]_ ;\IBE/ WBE Joint Venture (] 

I cerofy that the mformauon mduded Ul this No Go:lls Utilization Plants true and complete to the besr of my knowledge and belief. 
further understand and agree that the mformation in tlus document sh:ill become part of my Conuact \nth the Ctry of :\ustUl. 

Name and Title of Authorized Representative (Print or Type) 

Signature Date 

Provide a list of all proposed subcontractors / subconsulranrs ' supplu::rs that \lvlll be used m the performance of this Contr:lct. Attach 
Good Faith Efforts documentation if non MBE/WBE faims will be used. 

Sub-Contractor/Consultant 
City of :\ustin Certified MBE _[ ]_ \WE! J Ethnic/Gender Code: 0NON-CERTIFIED 
Vendor ID Code 
Contact Person Phone Nwnber. 
.\r.nountofSubconuact $ 

List commodity codes & description of 
semces 

Sub-Contractor/ Consultant 
Citv of Austin Certified ~IBE [ ] \'\'BE [ ] Ethnic / Gender Code: l j~ON-CERTIFIED 
Vendor ID Code 
Contact Person Phone Nwnber: 
~untof.SubconttBct $ ~ 

List commodity codes & descoption of 
semces 

FOR SMALL AND MlNORITI' BUSINESS REsOURCES DEPARTMENT USE ONLY: 

Having reviewed this plan, I acknowledge that the proposer (rl \S) or (ll \S -:-.101) complied with City Code Chapter 2-9r\/B/C/D, as amended. 

Reviewing Counselor Date Director/Deputy Director Date 

2 



ADDENDUM 
CITY OF AUSTIN, TEXAS 

Solicitation: RFP 5800 TLF0302 Addendum No: 4 Date of Addendum: 07/06116 

This addendum is to incorporate the following changes to the above referenced solicitation: 

I. Addit ional Information: Revised handouts provided by the Small and Minority Business Resources 
Department at the Pre-Proposal Conference are attached. 

II. ALL OTHER TERMS AND CO IN THE SAME. 

APPROVEDBY: __ ~~~~---=~------------
Tra y anklin, Corporate Contract Administrator 
Purchasing Office, (512) 974-2034 

ACKNOWLEDGED BY: 

Name Authorized Signature 

Date 

Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH 
YOUR RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY 
CONSTITUTE GROUNDS FOR REJECTION. 

Revised 12/1312015 



No Goal Project 
Construction Safety Management Services (TLF0302) 

Good Faith Effort Requirements 
POLICY: The City of Austin and Its contractors shall not discriminate on the basis of race, color, national origin, disability, 
or gender in the performance of contracts. 

COUNTING PARTICIPATION (2·9C· 20) 
Listing City certified firms on the MBEIWBE No Goal Utilization Plan means that firms agree to both the price 
and scope of work. The MBEJV./BE No Goal Utilization Plan shall list all firms that will participate on the 
contract. 

o Only City of Austin certified MBEJV./BE firms will be counted. 
o Certified MBEJWBE firms may count their own participation, less any amount subcontracted. 
o Use only the base bid amount or the proposal amount to calculate your MBEIWBE participation. 

ALL BIDDERS MUST PROVIDE GOOD FAITH EFFORT DOCUMENTATION IF NON-MBEIWBE FIRMS 
ARE IDENTIFIED ON THE MBE/WBE NO GOAL UTILIZATION PLAN. 

GOOD FAITH EFFORTS- NO GOAL PROJECTS (ONLY) 

The City has determined that no goals are appropriate for this project. Even though no goals have been 
established, the Bidder/Proposer is required to comply with the City's MBEIWBE Procurement Program If 
areas of subcontractin5J are identified. If any service is needed to perform work on the contract and the Bidder 
does not perform the service with its own workforce and the Bidder does not have the supplies or materials in 
its Inventory, the Bidder shall contact the Small & Minority Business Resources Department at (512) 974-7600 
to obtain a list of MBEs and WBEs to perform the service or provide the supplies or materials. The Bidder 
must make a good faith effort to use available MBE and WBE firms. 

At a minimum, the following should be submitted to support Good Faith Effort documentation: 

o Solicitation sent to MBEJWBE firms in the Significant Local Business Presence (SLBP - 5 Counties include 
Travis, Hays, Williamson, Bastrop, and Caldwell) identified on the availability list for subcontracting 
opportunities not less than 7 business days prior to bid date. Notices must be sent using two separate 
reasonable, available, and verifiable methods (e.g. email, fax, mail, or phone). 
o Such as evidence of written notice Includes copy of letters (solicitation notice) that was sent by 

email, fax, or mall. 
~~~a __ Sucb.as.eyjsfence.of.tw.o.uHratecmeth.odscusedJo.nqtitv M8§WIUia lpguM ,,, Joo• email 
- - confirmations. copies of stamped envelopes/hand-delivered and/or phone logs (Phone contacts, 

alone, wiU not be sufficient.) 
o Written correspondence to certified vendors should include names, addresses, and other identifying 

information Including your company's phone number, contact person, where to locate plans and 
specifications; and due date for responding. 

o Take appropriate steps to follow up the initial solicitation with interested MBEs or WBEs. 
o Submit copies of written responses from all responc;tents to your solicitation. 
o If Interested MBEs or WBEs responded, document follow up on log of contacts and Include date 

and contact Information 
o Publish notice in a local publication such as newspaper, trade association publication, or via 

electronic/social media. 
a Bidder/proposer must state a specific and verifiable reason for not contacting each certified firm with a 

SLBP. 
o If MBEs and WBEs were not sent sollcttatton notices, document reason on log of contacts. 

May2016 



a Negotiate in good faith with interested MBEs and WBEs. 
o If negotiated In good faith with Interested MBEs and WBEs, document results on log of 

contacts. 
o Contact SMBR for assistance (i.e. additional scopes identified or assistance with MBEIWBE Program 

requirements). 
a Not rejecting MBEs or WBEs as being unqualified without sound reasons. 
a Seeking the services of available minority and women community organizations 

a Documentation of contacts with trade associations and Chambers of Commerce. 
o Selecting portions of the work that will increase the likelihood that the MBEIWBE goals will be met. 

The following additional Good Faith Efforts factors may also be considered: 

a Efforts to assist MBEIWBEs in bonding, insurance, and financing where appropriate. 
a If assistance was provided, document in log of contacts. 

a Efforts to assist MBEIWBEs in obtaining necessary equipment, supplies, and materials. 
o If assistance was provided, document in log of contacts. 

In assessing minimum good faith efforts, SMBR may consider the performance of other Bidder/Proposers 
successfully meeting the goals. 

FAILURE TO COMPLY WITH THE MBE/WBE PROCUREMENT ORDINANCE WILL RESULT IN REJECTION OF YOUR 
COMPLIANCE PLAN 

MBEIWBE AVAILABILITY LIST: 

Included in the solicitation is a list of certified MBEIWBEs firms for the scopes of work that have been 
identified for this project. This list is not to be considered as the sole source of available MBEIWBEs. 
If additional scopes of work are identified, please contact SMBR. 

May 2016 



Small & Minority Business Resources 
~tJuliJ« Io~ 

SMBR's Plan Room 

The City of Austin's Small & Minority Business Resources (SMBR) Department has a Plan 
room for viewing City of Austin project plans and specifications as well as other local, private, 
and public sector jobs. In addition, SMBR and McGraw-Hill Dodge have partnered to provide 
contractors up-to-date construction project information, plans and specification through the 
Internet. Projects include public and private sector opportunities in 1 00 South and Central 
Texas counties. 

Where is the Plan Room? 
It's located at the offices of SMBR 
4201 Ed Bluestein Blvd. 
Austin, TX 78721 

How much will it cost? 

There are no fees to access the information. There are minimal fees for copying and printing 
of plan and specification sheets. 

What are my next steps? 

Attend a free one-hour orientation session to learn how to operate the on-line service. Contact 
Genia Browder at (512) 974-7799 to make an appointment or for more information. 

For more information or to view a list of projects currently available in the Plan Room visit 
website at www.austintexas.gov/smbr under the Plan Room projects 

BONDING 

SMBR's Bonding Financial Consultant is available to educate and assist vendors with 
Bonding. Luke Ortega Luper can be reached at 512-974-7733 or by email at 
Luke.Luper@austintexas.gov. Keep in mind that SMBR does not issue bonds; however, we 
do provide our bonding resource program as a free and confidential service to our business 
owners. 

May 2016 



Appeodi.t A 

. J. SJ;CfiONVIll- MBE/WBE COMPLIANCE PLANCHECK LIST 

The MBE/WBE Complianf~ Plan must be completed and submitted by the rime specified in the solicitation 
documents. If the goals or subgoals were nor acbie,·ed, Good Faith Efforts documentation muse be 
submitted with the MBE/\\"BE Complianct Plan. _ill questions in Section \ 1II ~ruST be completed and 
submitted -w-ith the Conrpliam'l! Plan if goals or subgoals are not mec. 

1. \"'Vere written notices sent to all MBE/\\'BEs from the Significant Local Business Presence (SLBP; 
a•ailabilicy list ar least se\·en (7) business days prior ro the submisston of this Comp!iun,·-! Plan? 

YesO 

2. \\'ere 1:\vo separate methods used to contact~ ~fBE/\\"BEs &om che SLBP a,·a.ilability fur nc lease 
se•en (!) business dars prior to che submission of this Complian:~ Pl:u:? Please fut the t\t·o methods 
used to contact ~fBE/\'X'BEs. (h fa.:-.:, email. mc~i4 m:d/ or phon~) 

YesO NoD 
Lise Method3: ____________________________ _ 

3. \\'ere steps takeo to follow up with interested ~fBE/\'\'BEs? YesO ~oD 

4. Were ad\·erti3ements placed wtth a local publication? (i.e. newspaper, minority or women 
organizations, or electronic/ social media)? 

YesO NoD 

6. \'\'ere additional elements of work identified to achie\·e the goals or subgoals? 

YesO NoD 

2-9A 19 



Appendl't A 

SECTION Vlll-MBE/ wBE C OJ\1/PL/ANCE PLAN CHECK LIST CONTINlJED . . .. 

7. Was SMBR contacted for assistance? Yes 0 NoD 

If yes, complete following: 

Contact Person: 

Date of Contact -------------------------

Sunun~·ofRequest ________________ ______ ___ 

8. Were Minority or \Vomen organizations contacted for assistance? Yes 0 NoD 

If yes, complete following: 

Organization(s): 

DateofContact: ---------------------------

SuaunaryofRequest: __________________________ ___ 

9. Is the following documentation attached to support good faith effort requirements to achieve goals 
or subgoals? (Do,"ltmenfation iJ' not limited to thiJ' lift.) 

Yes 0 No 0 Copy of written solicitation sent to 1'-.fBE/\VBEs in SLBP area. 

Yes 0 No 0 Two separate methods of notices sent to ~fBE/\'\'BEs in SLBP area (fa.'< 

._ ________ tt~a_n~sau __ ·tt~a_ls~,-~ __ ail_·~s,_a_n_d/~o-r~p~h_o_n_e_l~ow~·-----------------------==~=-~-----===c=~~=----

2-9A 

Yes D No 0 Copy of advertisements. 

Yes 0 No 0 Copy of notices sent to Minority and Women organizations. 

Yes 0 No 0 Documentation that demonstrates efforts made to reach agreements with the 
NIBE/WBEs who responded to Bidder's written notice? (i.e. copy of bids/ proposals, spreadsheet 
breakdown of"tviBE/WBEs considered follow-up emails/phone logs and/or correspondence 
between Bidder and interested "tvfBE/WBEs). 

20 



CITY OF AUSTIN 

"NO GOALS" UTILIZATION FORM 

MBE/WBE PROCUREMENT PROGRAM 

Project Name: Construction Safety Management Services 

Solicitation Number. TLF0302 

Date: June 24,2016 

MARCH2009 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
. PROCUREMENTPROG~ 

NO GOALS FOR.l\<1 

The City of Austin has detecn.ined that no goals ate appropriate for this project. Even though oo goals have 
been established for this solicitation, the Bidder/Proposer is requited to complr \1.<-ith the City's MBE/\VBE 
Procw:ement Pr~am, if areas of subcont.racti.og are identified. 

If any serrice is needed to perform the Contract and the Bidder/Proposer does not perform the semce \'\o;th irs 
0\\<"0 \'\o·orkforce or if supplies or materials are requited and the Bidder/ Proposer does not have the supplies or 
materials in irs in>entory, the Bidder/Proposer shall contact the Small and Minority Business Resources 
Department (Si\ffiR) at (512) 974-7600 to obtain a list of i\ffiE and \VBE fi.nns a\·ailable to perform the serrice or 
pronde the supplies or materials. The Bidder/ Proposer must also make a Good Faith Effort to use anilable MBE 
and WBE firms. Good Faith Efforts include but are not limited co contacting the listed 1\ffiE and WBE fi.ons to 
solicit their interest in performing on the Contract; using MBE and WBE firms that ha>e shown an interest, meet 
quali.ficatioos, and are competici\·e in the market; and documenciog the resulrs of the contacts. 

Will subcontractors or sub-consultants or suppliers be used to perform portions of this Contract? 

No __ _ 

Yes __ _ 

If no, please sign the No Goals Form and submit it with your Bid/Proposal in a sealed 
envelope. 

If yes, please contact SMBR to obtain further instructions and an availability list and 
perform Good Faith Efforts. Complete and submit the No Goals Form and the No Goals 
Utilization Plan with yout Bid/Proposal in a sealed envelope. 

After Contract awatd, if yout fum subcontracts any portion of the Contract, it is a requirement to complete 
Good Faith Efforts and the No Goals Utilization Plan, listing any subcontractor, subconsultant, or 
supplier. Return the completed Plan to the Project Managu or the Contract Manager. 

I undustand that even though no goals have been established, I must comply with the City's 
MBE/WBE Procurement Program if subconuacti.ng ateas ate identified. I agree that this No 
Goals Form and No Goals Utilization Plan shall become a part of my Contract with the City of 

~=-II~A;~~na=· =· ================================================================-=1---
Company Name 

Name and Title of Authorized Representative (Print or Type) 

Signature Date 

1 



MlNORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENTPROG~ 

NO GOALS UTIUZATION PLAN 
(P/llz.tl /i.-aft aJ IIWfttf} 

SOLICIT.-\ TION NUl\IBER; 1LF0302 

PROJECT NA-~IE: Construction Safety .Management Services 

PRIME CONTRACfOR/CONSULTANT COMPANY INFORMATION 

~arne of Contmctoc/Coosul!ant 
.\ddress 
Cin-, Stllte Zip 
Phone l Fa.x ~wnbe,r J 
N:une of Conuct Penon 
Is comp_:IJll" Cin- certified? Yes [] ).;o [] ~(BE [] \YBE [] ~mE/WBE Joint \"ennue [] . .. 

I cemfy thnr the mfoUllatton 111duded tn this i':o Goals Utilizanon Plan as true ll.nd complete to the 001 of my knowledge :and belief. I 
funher undersund Ql]d agree that the 111fonnncion in thu document sh:ill become put of mr Contmct \\ith the Citr of .\wtin. 

Name and Title of Authorized Representative (Print or Type) 

Signature Date 

Protide ::1 bst of :ill proposed subcontt2crors/subconsulunr:s /suppbers thar will be used in the perfonn:~nce of this Contmcr. Attach 
Good Faith Efforts documentation if ooo MBE/WBE finns will be used. 

Sub-Conuactor/ Consultant 
Cin· of .-\usrin Certified ~mE [ ] \\"BE[ l Ethnic/Gender Code: [ ]~0~-CERTIFIED 
\ 'endor ID Code 
Contact Person Phone Nwnber: 
.\mountofSubcoauacr s 
List commodity codes & description of 
services 

Sub-Contractor/ Consultant 
Ci n· of :\.us tin Certified ~mE [ ] \\"BE [ ] Ethnic/Gendu Code: [ ]~0~-CERTIFIED 
\'eodor ID Code 
Cootlct Person Phone ~umber: 

. "$ 

List commodity codes & description of 
sernces 

F OR SMALL AND MlNORITY BUSINESS REsoURCES D EPARTMENT USE O NLY: 

Hn-ing revi~·cd dws pbn, lllcknowlcdge rh:lt the proposer (K-\.5) oc (H.\S N01) complie\J with City Code C~ru 2·9.\/8/C/D,u ~ended. 

R eviewing CounaeJor Date Director/ Deputy Director D are 

2 



Revised 12/13/2015 
 

  
 

ADDENDUM 
CITY OF AUSTIN, TEXAS 

 
 
 

Solicitation: RFP 5800 TLF0302        Addendum No: 5  Date of Addendum:   07/11/16 
 
 
This addendum is to incorporate the following changes to the above referenced solicitation:  
 
I. Clarification:  Attachment 1 is revised to change the estimated end date to August 2019 for the AE 

Seaholm Cooling Plant  812 West 2nd Street. 

II. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

 
APPROVED BY: ______________________________________  ________________ 
 Tracy Franklin, Corporate Contract Administrator Date     
 Purchasing Office, (512) 974-2034 
   
 
 
ACKNOWLEDGED BY:  
 
__________________________  __________________________  ________________ 
Name     Authorized Signature   Date 
 

 
 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH 
YOUR RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY 
CONSTITUTE GROUNDS FOR REJECTION. 



A Safety Management Company 
 
 
 
 
To: Monica L. McClure ‐ Contract Management Specialist IV 
 
From: Jaime Orina 
 
Reference: SOLICITATION NO. RFP 5800 TLF0302 
 
Dear Monica, 
 
This will serve as a written agreement to extend the above referenced proposal until 
April 30, 2017 to allow for time to complete the contracting process. 
 
Regards, 
 

Jaime Orina 
 
VP 
 
 
 
 
 
 
 
 
 



PROTECTING AUSTIN’S RESOURCES 

 

BY PROTECTING THE MEN AND WOMEN WHO WORK AND LIVE HERE 

 

P.O. BOX 81982 AUSTIN, TEXAS 

SOLICITATION NO. RFP 5800 TLF0302 



Offer Sheet RFP 5800 TLF0302 Page | 1 

 
C I T Y   O F   A U S T I N, T E X A S 

Purchasing Office 
REQUEST FOR PROPOSAL (RFP) 

OFFER SHEET 
  

SOLICITATION NO:  RFP 5800 TLF0302 
 
DATE ISSUED:  June 20, 2016 

COMMODITY/SERVICE DESCRIPTION:  Construction Safety 
Management Services for Rolling Controlled Insurance Program 
Phase VII 
 

REQUISITION NO.:  16051700465 
 
COMMODITY CODE:  91893CS 

PRE-PROPOSAL CONFERENCE TIME AND DATE:  Friday 
June 24, 2016 at 1:00pm CST. 
 
LOCATION:  Municipal Building, 124 West 8th Street, Conference 
Room 330.1, Austin, Texas 78701 
 

FOR CONTRACTUAL AND TECHNICAL 
ISSUES CONTACT THE FOLLOWING 
AUTHORIZED CONTACT PERSONS: 
 
Tracy Franklin 

PROPOSAL DUE PRIOR TO: Thursday, July 21, 2016 at 2:00pm 
CST. 
 
PROPOSAL CLOSING TIME AND DATE:  Thursday, July 21, 
2016 at 2:00pm CST. 

Corporate Contract Administrator 
 
Phone: (512) 974-2034 

 
LOCATION:  MUNICIPAL BUILDING, 124 W 8th STREET 
                      RM 308, AUSTIN, TEXAS 78701 
 

E-Mail: tracy.franklin@austintexas.gov 
 
Sandy Brandt 
Senior Buyer Specialist 
 
Phone: (512) 974-1783  
E-Mail: sandy.brandt@austintexas.gov 

LIVE SOLICITATION CLOSING ONLINE: For RFPs, only the 
names of respondents will be read aloud 
 
For information on how to attend the Solicitation Closing online, 
please select this link: 
 
http://www.austintexas.gov/department/bid-opening-webinars 

 
 

When submitting a sealed Offer and/or Compliance Plan, use the proper address for the type of service desired, 
as shown below: 

Address for US Mail (Only) Address for FedEx, UPS, Hand Delivery or Courier 
Service 

City of Austin City of Austin, Municipal Building 

Purchasing Office-Response Enclosed for Solicitation # TLF0302 Purchasing Office-Response Enclosed for Solicitation # TLF0302 

P.O. Box 1088 124 W 8th Street, Rm 308 

Austin, Texas 78767-8845 Austin, Texas 78701 

 Reception Phone:  (512) 974-2500 

NOTE: Offers must be received and time stamped in the Purchasing Office prior to the Due Date and Time. It is the 
responsibility of the Offeror to ensure that their Offer arrives at the receptionist’s desk in the Purchasing Office prior 
to the time and date indicated. Arrival at the City’s mailroom, mail terminal, or post office box will not constitute the 

Offer arriving on time. See Section 0200 for additional solicitation instructions. 
 

All Offers (including Compliance Plans) that are not submitted in a sealed envelope or container will not be considered. 
  
 

 

SUBMIT 1 ORIGINAL, 4 HARD COPIES, AND 1 ELECTRONIC COPY OF YOUR RESPONSE 
***SIGNATURE FOR SUBMITTAL REQUIRED ON PAGE 3 OF THIS DOCUMENT**
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This solicitation is comprised of the following required sections. Please ensure to carefully read 
each section including those incorporated by reference. By signing this document, you are agreeing 
to all the items contained herein and will be bound to all terms. 

SECTION 
NO. 

TITLE PAGES 

0100 STANDARD PURCHASE DEFINITIONS * 

0200 STANDARD SOLICITATION INSTRUCTIONS * 

0300 STANDARD PURCHASE TERMS AND CONDITIONS * 

0400 SUPPLEMENTAL PURCHASE PROVISIONS 5 

0500 SCOPE OF WORK 7 

0600 PROPOSAL PREPARATION INSTRUCTIONS & EVALUATION FACTORS 6 

0605 LOCAL BUSINESS PRESENCE IDENTIFICATION FORM – Complete and return 2 

0645 PERFORMANCE GUARANTEES – Complete and return  1 

0800 NON-DISCRIMINATION CERTIFICATION * 

0805 NON-SUSPENSION OR DEBARMENT CERTIFICATION * 

0810 NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING 
CERTIFICATION 

* 

0815 LIVING WAGES CONTRACTOR CERTIFICATION – Complete and return 1 

0835 NONRESIDENT BIDDER PROVISIONS – Complete and return 1 

0900 MBE/WBE PROCUREMENT PROGRAM PACKAGE NO GOALS FORM – Complete & 
return 

2 

 Attachment 1: ROCIP VII Projects Identified for Inclusion on the Program 

Attachment 2: ROCIP IV, V, VI Project Schedules 

Attachment 3: ROCIP Disciplinary Policy 

Attachment 4: Construction Safety Management References – Complete and return 

Attachment 5: Fee Proposal – Complete and return 

2 

3 

7 

1 

2 

* Documents are hereby incorporated into this Solicitation by reference, with the same force and effect 
as if they were incorporated in full text.  The full text versions of the * Sections are available on the 
Internet at the following online address:   

http://www.austintexas.gov/financeonline/vendor_connection/index.cfm#STANDARDBIDDOCUMENTS 

If you do not have access to the Internet, you may obtain a copy of these Sections from the City of Austin 
Purchasing Office located in the Municipal Building, 124 West 8th Street, Room #308 Austin, Texas 78701; 
phone (512) 974-2500. Please have the Solicitation number available so that the staff can select the proper 
documents. These documents can be mailed, expressed mailed, or faxed to you.  

INTERESTED PARTIES DISCLOSURE 

In addition, Section 2252.908 of the Texas Government Code requires the successful offeror to complete 
a Form 1295 “Certificate of Interested Parties” that is signed and notarized for a contract award 
requiring council authorization. The “Certificate of Interested Parties” form must be completed on the 
Texas Ethics Commission website, printed, signed and submitted to the City by the authorized agent of 
the Business Entity with acknowledgment that disclosure is made under oath and under penalty of 
perjury prior to final contract execution.   
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 https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm 

The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized 
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by 
submitting and signing below, acknowledges that he/she has received and read the entire document packet 
sections defined above including all documents incorporated by reference, and agrees to be bound by the 
terms therein. 
 
 

Company Name: 
 

Company Address: 
 

City, State, Zip: 
 

Federal Tax ID No. 

Printed Name of Officer or Authorized Representative: 
 

Title: 
 

Signature of Officer or Authorized Representative: 
 

Date: 
 

Email Address: 
 

Phone Number: 
 

 

* Proposal response must be submitted with this Offer sheet to be considered for award 
 

Safety Solutions, Inc.

3220 Duval Rd.

Austin, Texas

Jaime Orina

Vice President

6/29/2016

jaime@safety-solutionsinc.com

512-423-0028

           Jaime Orina



CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
RFP 5800 TLF0302 

SECTION 0400 
 The following Supplemental Purchasing Provisions apply to this solicitation: 
 

1. EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 0200) 
 

All requests for explanations or clarifications must be submitted in writing to the Purchasing Office no later 
than five business days prior to the proposal due date. 

 
2. INSURANCE: Insurance is required for this solicitation. 

 
A. General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph 32, 

entitled Insurance, for general insurance requirements. 
 
i. The Contractor shall provide a Certificate of Insurance as verification of coverages required 

below to the City at the below address prior to contract execution and within 14 calendar days 
after written request from the City. Failure to provide the required Certificate of Insurance may 
subject the Offer to disqualification from consideration for award 

ii. The Contractor shall not commence work until the required insurance is obtained and until such 
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or 
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation of 
liability on the part of the Contractor. 

iii. The Contractor must also forward a Certificate of Insurance to the City whenever a previously 
identified policy period has expired, or an extension option or holdover period is exercised, as 
verification of continuing coverage. 

iv. The Certificate of Insurance, and updates, shall be mailed to the following address: 
 

City of Austin Purchasing Office 
P. O. Box 1088 
Austin, Texas  78767 

 
B. Specific Coverage Requirements: The Contractor shall at a minimum carry insurance in the types 

and amounts indicated below for the duration of the Contract, including extension options and hold 
over periods, and during any warranty period. These insurance coverages are required minimums and 
are not intended to limit the responsibility or liability of the Contractor. 

 
i. Worker's Compensation and Employers’ Liability Insurance: Coverage shall be consistent 

with statutory benefits outlined in the Texas Worker’s Compensation Act (Section 401). The 
minimum policy limits for Employer’s Liability are $100,000 bodily injury each accident, 
$500,000 bodily injury by disease policy limit and $100,000 bodily injury by disease each 
employee. 
(1) The Contractor’s policy shall apply to the State of Texas and include these endorsements 

in favor of the City of Austin: 
(a) Waiver of Subrogation, Form WC420304, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Form WC420601, or equivalent coverage 
 

ii. Commercial General Liability Insurance: The minimum bodily injury and property damage per 
occurrence are $500,000 for coverages A (Bodily Injury and Property Damage) and B (Personal 
and Advertising Injury). 
(1) The policy shall contain the following provisions: 

(a) Contractual liability coverage for liability assumed under the Contract and all other 
Contracts related to the project. 

(b) Contractor/Subcontracted Work. 
(c) Products/Completed Operations Liability for the duration of the warranty period. 
(d) If the project involves digging or drilling provisions must be included that provide 

Explosion, Collapse, and/or Underground Coverage. 
(2) The policy shall also include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage 



CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
RFP 5800 TLF0302 

SECTION 0400 
 
(b) Thirty (30) days Notice of Cancellation, Endorsement CG 0205, or equivalent 

coverage 
(c) The City of Austin listed as an additional insured, Endorsement CG 2010, or 

equivalent coverage 
iii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all 

owned, non-owned and hired vehicles with a minimum combined single limit of $500,000 per 
occurrence for bodily injury and property damage. Alternate acceptable limits are $250,000 
bodily injury per person, $500,000 bodily injury per occurrence and at least $100,000 property 
damage liability per accident. 
(1) The policy shall include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CA0444, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent 

coverage 
(c) The City of Austin listed as an additional insured, Endorsement CA2048, or 

equivalent coverage. 
      

iv.   Professional Liability Insurance: The Contractor shall provide at a minimum limit of   
$5,000,000 per claim, to pay on behalf of the assured all sums which the assured shall become 
legally obligated to pay as damages by reason of any negligent act, error, or omission arising 
out of the performance of professional services under this Agreement.  

 
If coverage is written on a claims-made basis, the retroactive date shall be prior to or coincident 
with the date of the Contract and the certificate of insurance shall state that the coverage is 
claims-made and indicate the retroactive date. This coverage shall be continuous and will be 
provided for 24 months following the completion of the contract. 

 
C. Endorsements: The specific insurance coverage endorsements specified above, or their equivalents 

must be provided. In the event that endorsements, which are the equivalent of the required coverage, 
are proposed to be substituted for the required coverage, copies of the equivalent endorsements must 
be provided for the City’s review and approval.  

 
3. PAYMENT BOND:  

 
A. The Contractor shall provide a Payment Bond in an amount of $75,000 within 14 calendar days after 

contract execution. The Payment Bond serves as security for the faithful payment of all of the 
Contractor’s obligations for subcontracts, work, labor, equipment, supplies, and materials furnished 
under the Contract. The Payment Bond shall be issued by a solvent company authorized to do 
business in the State of Texas, and shall meet any other requirements established by law or by the 
City pursuant to applicable law. The Surety must obtain reinsurance for any portion of the risk that 
exceeds 10% of the Surety’s capital and surplus. For bonds exceeding $100,000, the Surety must 
also hold a certificate of authority from the U.S. Secretary of the Treasury or have obtained 
reinsurance from a reinsurer that is authorized as a reinsurer in Texas and holds a certificate of 
authority from the U.S. Secretary of the Treasury. 

 
B. The Payment Bond shall remain in effect throughout the term of the Contract, and shall be renewed 

for each respective extension. 
 

4. PERFORMANCE BOND:  
 

A. The Contractor shall provide a Performance Bond in an amount of $75,000 within 14 calendar days 
after contract execution. The Performance Bond serves as security for the faithful performance of all 
of the Contractor’s obligations under the Contract. The Performance Bond shall be issued by a solvent 
company authorized to do business in the State of Texas, and shall meet any other requirements 
established by law or by the City pursuant to applicable law. The Surety must obtain reinsurance for 
any portion of the risk that exceeds 10% of the Surety’s capital and surplus. For bonds exceeding  
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$100,000, the Surety must also hold a certificate of authority from the U.S. Secretary of the Treasury 
or have obtained reinsurance from a reinsurer that is authorized as a reinsurer in Texas and holds a 
certificate of authority from the U.S. Secretary of the Treasury. 

 
B. The Performance Bond shall remain in effect throughout the term of the Contract and shall be 

renewed for each respective extension. 
 

5. TERM OF CONTRACT: 
 

A. The Contract shall be in effect for an initial term of 60 months and with no extension options. 
 
B. Upon expiration of the initial term or period of extension, the Contractor agrees to hold over under the 

terms and conditions of this agreement for such a period of time as is reasonably necessary to re-
solicit and/or complete the project (not to exceed 120 days unless mutually agreed on in writing). 

 
THIS IS A 60 MONTH CONTRACT 

 
6.     INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 
 

A. Invoices shall contain a unique invoice number and the information required in Section 0300, 
paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be 
processed and will be returned to the vendor. 

 
Invoices shall be mailed to the below address: 

 
 City of Austin 

Department Human Resources – Risk Management 

Attn: Accounts Payable 

Address PO Box 1088 

City, State Zip Code Austin, TX 78767 

 
B. The Contractor agrees to accept payment by either credit card, check or Electronic Funds Transfer 

(EFT) for all goods and/or services provided under the Contract. The Contractor shall factor the cost 
of processing credit card payments into the Offer. There shall be no additional charges, surcharges, 
or penalties to the City for payments made by credit card. 

 
7. LIQUIDATED DAMAGES: The Contractor agrees that the harm and damages likely to result from missed 

performance measures as detailed in Section 0645 of the RFP is difficult to estimate at the time of this 
agreement. The parties intend that Contractor’s payment of Liquidated Damages would serve to 
compensate the City for any breach by Contractor under this section, and do not intend for it to serve as a 
penalty for any breach by Contractor. The Contractor therefore agrees to pay, and the City agrees to accept, 
as liquidated damages, the sums for each Performance Measure missed as indicated in Section 0645 of the 
RFP.  

 
8. LIVING WAGES: 

 
A. The minimum wage required for any Contractor employee directly assigned to this City Contract is 

$13.03 per hour, unless Published Wage Rates are included in this solicitation. In addition, the City 
may stipulate higher wage rates in certain solicitations in order to assure quality and continuity of 
service. 
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B. The City requires Contractors submitting Offers on this Contract to provide a certification (see the 

Living Wages Contractor Certification included in the Solicitation) with their Offer certifying that 
all employees directly assigned to this City Contract will be paid a minimum living wage equal to or 
greater than $13.03 per hour. The certification shall include a list of all employees directly assigned to 
providing services under the resultant contract including their name and job title. The list shall be 
updated and provided to the City as necessary throughout the term of the Contract. 

 
C. The Contractor shall maintain throughout the term of the resultant contract basic employment and 

wage information for each employee as required by the Fair Labor Standards Act (FLSA).  
 

D. The Contractor shall provide to the Department’s Contract Manager with the first invoice, individual 
Employee Certifications for all employees directly assigned to the contract.  The City reserves the right 
to request individual Employee Certifications at any time during the contract term. Employee 
Certifications shall be signed by each employee directly assigned to the contract.  The Employee 
Certification form is available on-line at 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm. 
 

E. Contractor shall submit employee certifications annually on the anniversary date of contract award 
with the respective invoice to verify that employees are paid the Living Wage throughout the term of 
the contract. The Employee Certification Forms shall be submitted for employees added to the 
contract and/or to report any employee changes as they occur.  

 
F. The Department’s Contract Manager will periodically review the employee data submitted by the 

Contractor to verify compliance with this Living Wage provision. The City retains the right to review 
employee records required in paragraph C above to verify compliance with this provision. 

 
9. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING: 
 

A. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 amending 
Chapter 2.7, Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined 
in this Code applies to Solicitations for goods and/or services requiring City Council approval under 
City Charter Article VII, Section 15 (Purchase Procedures). During the No-Contact Period, Offerors or 
potential Offerors are prohibited from making a representation to anyone other than the Authorized 
Contact Person in the Solicitation as the contact for questions and comments regarding the 
Solicitation. 

 
B. If during the No-Contact Period an Offeror makes a representation to anyone other than the 

Authorized Contact Person for the Solicitation, the Offeror’s Offer is disqualified from further 
consideration except as permitted in the Ordinance. 

 
C. If an Offeror has been disqualified under this article more than two times in a sixty (60) month period, 

the Purchasing Officer shall debar the Offeror from doing business with the City for a period not to 
exceed three (3) years, provided the Offeror is given written notice and a hearing in advance of the 
debarment. 

 
D. The City requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in 

any way directly or indirectly made representations to anyone other than the Authorized Contact 
Person during the No-Contact Period as defined in the Ordinance. The text of the City Ordinance is 
posted on the Internet at: http://www.ci.austin.tx.us/edims/document.cfm?id=161145 

 
10. NON-SOLICITATION: 
 

A. During the term of the Contract, and for a period of six (6) months following termination of the 
Contract, the Contractor, its affiliate, or its agent shall not hire, employ, or solicit for employment or  
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consulting services, a City employee employed in a technical job classification in a City department 
that engages or uses the services of a Contractor employee. 

 
B. In the event that a breach of Paragraph A occurs the Contractor shall pay liquidated damages to the 

City in an amount equal to the greater of:  (i) one (1) year of the employee’s annual compensation; or 
(ii) 100 percent of the employee’s annual compensation while employed by the City. The Contractor 
shall reimburse the City for any fees and expenses incurred in the enforcement of this provision. 

 
C. During the term of the Contract, and for a period of six (6) months following termination of the 

Contract, a department that engages the services of the Contractor or uses the services of a 
Contractor employee will not hire a Contractor employee while the employee is performing work under 
a Contract with the City unless the City first obtains the Contractor’s approval. 

 
D. In the event that a breach of Paragraph C occurs, the City shall pay liquidated damages to the 

Contractor in an amount equal to the greater of: (i) one (1) year of the employee’s annual 
compensation or (ii) 100 percent of the employee’s annual compensation while employed by the 
Contractor. 

 
38. CONTRACT MANAGER: The following person is designated as Contract Manager, and will act as the 

contact point between the City and the Contractor during the term of the Contract: 
 

Leslie Milvo, Risk Manager 

(512) 974-3245 

leslie.milvo@austintexas.gov 

 

*Note: The above listed Contract Manager is not the authorized Contact Person for purposes of the NON-
COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING Provision of this Section; and 
therefore, contact with the Contract Manager is prohibited during the no contact period.   
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Construction Safety Management Services for 

Rolling Owner Controlled Insurance Program Phase VII 
 

SCOPE OF WORK 
 
1. PURPOSE 
 

The City of Austin (“City”) seeks proposals from firms (“Proposers”) who are experienced and qualified in 
providing construction safety management services for a large Rolling Owner Controlled Insurance 
Program (“ROCIP”).  
 
Construction safety management services to be provided under this agreement shall include, but not be 
limited to: assessing the City’s safety program requirements; evaluating and approving Contractors’ safety 
programs and safety personnel; conducting site visit safety inspections; tracking and reporting site visit 
safety inspection findings and reportable incidents; and general construction safety consultation services.   
 
One successful Proposer (the “Construction Safety Manager”) will be selected to provide the services 
outlined in this Request for Proposal (“RFP”). 
 
The construction safety management services will commence with the rollout of the City’s new Rolling 
Owner Controlled Insurance Program (“ROCIP VII”). ROCIP VII is expected to begin in late spring or early 
summer of 2017 and will last for a period of five years. 

 
ROCIP VII shall serve three distinct goals for the City: 

1. Generate cost savings from reduced insurance costs; 
2. Promote safety for contractors working on City ROCIP construction projects; 
3. Remove insurance barriers for small and minority contractors. 

 
Several variables will impact overall ROCIP VII cost savings, including, but not limited to: inadequate 
construction values, lack of voter authorization for the issuance and sale of bonds, construction project 
delays, ROCIP Administrator fees, ROCIP Construction Safety Management fees, and internal City 
Administration expenses associated with ROCIP VII.  
 
The City determines savings using the following formula: 
 

Traditional Contractor Cost for Workers’ Compensation & General Liability coverage (non 
ROCIP) 
Minus ROCIP Insurance Premium and Expected Limited Incurred Loss Costs 
Minus ROCIP Administrator Fees 
Minus ROCIP Construction Safety Management Fees 
Minus Internal City Administrative Expenses 
= Net Cost Savings (Cost Avoidance) 

 
If the City determines that potential net cost savings are insufficient to warrant a viable ROCIP VII program, 
then the City shall exercise its right to cancel this RFP and will not move forward with a ROCIP VII program. 

 
3. ROCIP  BACKGROUND 

 
Since 1990, the City has issued numerous solicitations for single Owner Controlled and ROCIP 
administration and construction safety management services.  With each phase of the program, the City 
has partnered with its Administrator and Construction Safety Manager to improve and refine its processes 
and procedures, and to continuously educate key City personnel in construction management and 



         

 

 

0500 (RFP) Scope of Work                                                         2                                             

procurement about the program’s requirements and benefits. An overview of historic programs is provided 
below: 
 
Convention Center OCIP (1990-1993) 
Administrator: Hobbs Group 
Carrier: St. Paul 
Rating Basis: Payroll 
Construction Value: $42 Million 
 
ROCIP I (1992 – 1996) 
Administrator: Hobbs Group 
Carrier: St. Paul 
Rating Basis: Payroll 
Construction Value: $47 Million 
Total Projects Enrolled: 41  
 
Austin-Bergstrom International Airport OCIP (1994 – 1998) 
Administrator: Marsh Mac 
Carrier: St. Paul 
Rating Basis: Payroll 
Construction Value: $392 Million 

 
ROCIP II (1997 – 2001) 
Administrator: Hobbs Group/HRH 
Carrier: St. Paul 
Rating Basis: Payroll 
Construction Value: $235 Million 
Total Projects Enrolled: 90 

 
ROCIP III (2003 – 2008) 
Administrator: Wortham 
Carrier: Zurich 
Rating Basis: Payroll 
Construction Value: $201 Million  
Total Projects Enrolled: 20  

 
COA ROCIP PROGRAM HISTORICAL DATA AS OF 4.30.2016 

 
ROCIP IV 

2006 - 2011 
ROCIP V 

2010 - 2017 
ROCIP VI* 

2013 – 2018 
CONSTRUCTION 
VALUE 

$274 M $770 M $391 M 

# OF PROJECTS 51 49 10 

# OF ENROLLED 
CONTRACTORS 

667 1,359 165 

PAYROLL AS A % OF 
CV 

14.1% 17.4% 17.5% 

ADMINISTRATOR Wortham Aon Marsh 

CARRIER Zurich Liberty Mutual Liberty Mutual 

SAFETY MGMT 
VENDOR 

Safety Solutions Safety Solutions Safety Solutions 
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EXCESS LIMITS $8 M $100 M $50 M 

EXTENSIONS TO 
PROGRAM DATES 

No Yes, 2 one-year extensions Not anticipated 

LOST TIME INJURY 
RATE 

.63 0.19 .33 

TOTAL RECORDABLE 
CASE RATE 

1.89 2.86 2.28 

PREMIUM BASIS Payroll CV CV 

PREMIUM/LOSSES AND 
VENDOR FEES 
(as of 4/30/16) 

Premium = $2,295,219 
Ltd losses = $400,247 
Admin fees = $584,000 

 

Premium = $4,920,448 
Ltd losses = $2,166,778 
Admin fees = $1,249,364 

Premium = $2,538,858 
Ltd losses = $331,757 
Admin fees = $875,000 

AMOUNT CURRENTLY 
IN LOSS 
FUND/ESCROW 

$0 Escrow $1.25 M Escrow $1.25 M 

 
4. ROCIP VII PROGRAM INFORMATION 

 
4.1 Program Launch 
The City plans to coincide the launch of ROCIP VII with a foundation project, the Austin Bergstrom 
International Airport Parking Garage & Administrative Offices. This project’s estimated construction value 
is $120 Million and construction is planned to start in late spring or early summer of 2017. 

 
4.2 Construction Safety Management Services 
The City will procure Construction Safety Management services separately from ROCIP VII Administrator 
services in order to promote competition and to assure better control over the delivery of the components 
of the ROCIP Safety program.  

4.3. ROCIP VII Eligible Capital Improvement Project Parameters 

The City has conducted an analysis of future capital improvement projects anticipated over the next five (5) 
years. Refer to Attachment 1 for a list of future anticipated projects identified as possible ROCIP VII 
candidates.  
 
This list of ROCIP VII candidate projects is not all inclusive and instead provides basic information about 
the type, size, and scope of construction projects likely to participate in ROCIP VII. The list of ROCIP VII 
candidate projects is subject to change. Whether or not a City project actually moves forward to the 
construction phase depends upon many factors, including but not limited to: obtaining access to easements, 
market capacity, bonding approvals, projected project costs, community feedback, and costs and 
availability of construction materials. Most likely, some projects on this list will never be included in the 
ROCIP VII program and new, unforeseen projects will be included in the program. 
 

Parameters for Capital Improvement Projects to be included in ROCIP VII are as follows:  

a. Project Construction costs are $2,000,000 or greater;   
b. Project is Labor Intensive;  
c. Project is Site specific. 
 

Construction projects with these characteristics will NOT be included in ROCIP VII: 
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a. Hazardous waste abatement or remediation as a primary scope of work; 
b. Electric utility substations; 
c. Sidewalk or street overlay as a primary scope of work. 

 
 4.4. Construction Contract Documents 

The City’s construction Contract documents can be viewed online at: http://www.austintexas.gov/page/bid-
docs. Current ROCIP VI documentation, safety and insurance requirement language are under “Bidding 
Requirements, Contract Forms and Conditions of the Contract” Sections 00410, 00425A, 00425B, and 
00810, as well as under “Special Provisions to City Standard Specifications” Vol.4, and “ROCIP 
INFORMATION”. 

 
4.5 Ongoing ROCIP VI 
The ROCIP VII program will be implemented before ROCIP VI has expired. This RFP is wholly separate 
and distinct from the ongoing ROCIP VI program and the construction safety management services 
requested herein do not have any connection to the ROCIP VI program. 

 
5. ROCIP VII INTRODUCTION AND CITY SAFETY STAFFING 

 
The contracts for both Construction Safety Management and Administrator shall include services to all 
projects included in the ROCIP VII program regardless of the structure of the insurance. Services are 
expected to commence upon successful execution of the contract and when the foundation project begins.  
 
The City employs a full time ROCIP Construction Safety Consultant who is dedicated to ROCIP programs. 
This employee provides safety orientation training, construction safety inspection services and works 
closely with the Construction Safety Manager to ensure a well-coordinated and effective safety program for 
all ROCIP projects.  
 
The City also has Construction Inspectors that oversee the construction of all projects and the project is 
built in accordance with the plans and specifications. They provide additional safety oversight for the City.  

 
6. SCOPE OF SERVICES The Construction Safety Manager shall complete the following activities: 

 
6.1 General Construction Safety Management Services: Services shall include, but not be limited to the 

following: 
 

6.1.1 Review and update the construction safety provisions contained within the ROCIP Safety Manual in 
order to ensure conformance with new or recently revised Occupational Safety and Health 
Administration (“OSHA”) guidelines or industry standards and in order to add specific construction 
related provisions beneficial to a specific type of construction exposure not currently addressed in the 
Manual. The ROCIP Safety Manual can be viewed on line at http://www.austintexas.gov/page/bid-docs 
under “Special Provisions to City Standard Specifications” Vol.4.The ROCIP Safety Manual has been 
recently updated and the City does not anticipate many changes to the manual. However, changes 
may be implemented when necessary during the CSM contract term. No change to any other sections 
of the contract documents by the CSM is anticipated.  
 

6.1.2 Develop a comprehensive safety assessment and evaluation plan, including outlining tools and 
methodology to be used, to evaluate the adequacy of General Contractors’ safety programs for each 
project included in ROCIP VII. 
 

6.1.3 Provide additional site safety personnel when necessary and specifically plan for coverage during peak 
periods of construction activity. This personnel would be in addition to the City’s full-time ROCIP 
Construction Safety Consultant. The City is not requesting safety services from the Administrator. 
 

6.1.4 Attend ROCIP VII Program Status Meetings every month during initial and peak program periods and 
as requested during program phase-out. These status meetings can be conducted by phone unless 
Construction Safety Manager personnel are required in person by the City. 
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6.1.5 Attend Quarterly ROCIP VII Claim Review Meetings and other meetings necessary for the successful 
operation of the ROCIP program. Claim review meetings may be held by teleconference with insurance 
carrier adjusters. 

 
6.1.6 Develop, coordinate and manage the schedule of site visits utilizing Construction Safety Manager’s 

staff, the City’s full time Construction Safety Consultant and the Carrier’s site safety personnel. This will 
be an ongoing and changing schedule based upon conditions at each construction site and the number 
of projects under construction at any given time. 
 

6.1.7 Provide hard hat stickers for contractor personnel who have completed the ROCIP Orientation Class 
for ROCIP VII. This shall be a pass through cost and the City shall be charged the Construction Safety 
Manager’s cost to purchase the stickers. 
 

6.1.8 Annually assess the ROCIP Orientation Class that is conducted by the City’s ROCIP Construction 
Safety Consultant and provide written recommendations for changes or additions to class materials. 
 

6.1.9 Be available to coordinate and participate with the City and Administrator in providing presentations 
that include construction safety for contractors, project managers and inspectors as requested. 
 

6.2 Construction Safety Management Services specific to Each ROCIP VII Construction Project: 
Services shall include, but not be limited to the following: 
 

6.2.1 Assess the adequacy of the General Contractor’s safety program using the comprehensive safety 
assessment and evaluation plan that have been developed. 
 

6.2.1.1 Provide a written report to the Project Manager, the City’s ROCIP Construction Safety Consultant, and 
the General Contractor outlining the Construction Safety Manager’s key findings during his assessment 
and evaluation of the General Contractor’s safety program, including recommendations to correct any 
deficiencies identified. 
 

6.2.1.2 Consult with General Contractor’s safety personnel to share initial assessment findings and discuss 
ways to address any deficiencies found in the safety program assessment. Develop action plans and 
timelines for correction of deficiencies and follow-up at key milestones to ensure the General Contractor 
has completed the required actions to address the situation. If deficiencies have not been addressed 
the Construction Safety Manager must contact the Project Manager and recommend that construction 
be postponed until deficiencies have been satisfactorily addressed. 
 

6.2.2 For alternative delivery methods other than low bid, such as Design-Build and Construction Manager 
at Risk, attend meetings of the evaluation team as identified by the City and provide an evaluation of 
the safety programs of the finalists. Historically, the average number of projects using an alternative 
delivery method is at two projects per year. Your costs for these services shall be specified in the cost 
proposal. 
 

6.2.3 Attend all Pre-Construction meetings to discuss the ROCIP Safety Manual and any additional safety 
related requirements specific to the project. Present job site specific safety requirements for upcoming 
construction schedules and critical activities, as necessary.  

 
6.2.4 Collect OSHA 300 Logs or equivalent information (Form 5a1) every month from the General Contractor 

for all contractors working on each ROCIP VII project and collect contractors’ work hours from the 
Administrator for comparison purposes. This information shall be compiled for all contractors working 
on each project (see Reports and Records, Section 6.3.). Comparisons with the Administrator’s payroll 
information received shall be conducted every few months to ensure close reconciliation of payroll. 
 

6.2.5 Meet with the General Contractors as necessary to review safety violations, incidents/accidents and 
training deficiencies. Develop action plans and timelines for correction of deficiencies and follow-up to 
ensure that each General Contractor has completed the required actions. 
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6.2.6 Conduct at least one site visit per month on each active ROCIP VII project to maintain firsthand 

knowledge of the construction activities and safety measures being implemented by each General 
Contractor. Additional site visits may be necessary for special circumstances or problematic situations. 

6.2.7 Conduct safety personnel interviews and review applications/resumes submitted by General 
Contractors utilizing the guidelines set forth in the ROCIP Safety Manual. Communicate interview and 
application review findings to each General Contractor, clarifying any challenges or concerns identified. 
 

6.2.8 Immediately contact the Project Manager and other necessary personnel in the event work is stopped 
due to safety violations. Refer to Attachment 3, ROCIP Disciplinary Policy for current program 
disciplinary guidelines. 
 

6.2.9 Provide feedback to Project Managers and inspectors on safety related concerns and activities.  
 
6.3.  Reports & Records: The City tracks performance of ROCIP VII as a City program. Construction Safety 

Manager shall have the capability to capture and provide essential data used to evaluate the success of 
the program. 
 

6.3.1.    Create, update, and maintain a ROCIP Injury Report in a form specified by the City indicating data by 
project for both the current month and fiscal year to date. Information shall include, but not be limited 
to: 

 
 # of Work Hours, 
 # of Lost Workday Cases,  
 # of Workdays Lost, 
 Lost Time Injury Rate,  
 Total Recordable Case Rate 

 

Calculations of the Lost Time Injury Rate and the Total Recordable Case Rate based upon OSHA 
industry standard formulas shall be included. The Lost Time Injury Rate shall be compared to the 
national average Lost Time Injury Rate for heavy construction. This report shall be updated monthly 
and provided at monthly service meetings with the City. 

 
6.3.2.    Additional reports may be requested as deemed necessary by the City. 

 
6.3.3.    Make all contractor safety files available to the City for audit purposes, as requested. 

 
6.3.4.    Store and maintain all paper records and documents associated with construction safety management 

services for ROCIP VII for a period of five years after the completion of the last construction project. 
The Construction Safety Manager shall also back-up all data contained on any proprietary database 
and make these records available to the City upon contract completion in a non-proprietary format 
(Excel, Word, Access, etc.) such that further or future analysis is possible without reconfiguration or 
reentry of the data. 
 

6.3.5.    Assist the City with compliance of the Records Retention Act by maintaining records as outlined above 
and making all program files available to the City as requested for audit and other purposes. 
 

6.4. Special Provisions: Services will include, but not be limited to the following: 
 

6.4.1.    Commit that the named principal and other key personnel responsible for the program will not be 
removed from the account by the Construction Safety Manager without prior approval of the City.  
Replacement of key personnel is subject to approval by the City's Risk Manager. 
 

6.4.2.    Perform as an agent of the City, including issues relating to confidentiality. 
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7. GENERAL INFORMATION: 
 
7.1.1.   For general information regarding City construction projects and to view all construction    

contracts that are currently out for bid, go to the Capital Contracting Office website:  
       http://www.austintexas.gov/department/capital-contracting 
 
 

7.1.2.   General Contractors are not contractually required to have a written safety program. 
Currently, the Construction Safety Manager requests a copy of a written safety plan from 
each General Contractor. Sometimes the Construction Safety Manager receives 
documentation the General Contractor found on the internet and information appears to have 
been put together to fulfill the request but the contractor has never applied the concepts in 
the document. The Construction Safety Manager is not expected to develop written safety 
programs for the General Contractors.  

 
7.3       If a General Contractor has a written safety program, the City’s construction contract requires  
 the more stringent of the safety manuals (Contractor’s or ROCIP Safety Manual) to apply to the  
 project. 
 
8. LIST OF ATTACHMENTS: 
 

Attachment 1: ROCIP VII Projects Identified for Inclusion on the Program 
Attachment 2: ROCIP IV, V, VI Project Schedules 
Attachment 3: ROCIP Disciplinary Policy 
Attachment 4: Construction Safety Management References 
Attachment 5: Fee Proposal 

 



CITY OF AUSTIN 
PURCHASING OFFICE 

PROPOSAL PREPARATION INSTRUCTIONS AND EVALUATION FACTORS 
RFP 5800 TLF0302 

SECTION 0600 
 

0600 (RFP) Proposal Preparation Instructions 1   
                   and Evaluation Factors 2016 

If you are selected to provide the City’s Construction Safety Management Services, your response to the RFP will 
be incorporated into the resulting contract.  

PROPOSAL FORMAT 

 
ALL PROPOSERS SUBMITTING A PROPOSAL MUST PROVIDE, IN DETAIL, THE INFORMATION 
REQUESTED BELOW IN THE ORDER PRESENTED. 
 

1. EXECUTIVE SUMMARY  
Provide an Executive Summary of two pages or less, which gives your firm’s qualifications in brief, concise 
terms and a brief summation of the proposal. The Executive Summary should also indicate if any services 
are being provided by subcontractors. If so, subcontractors should be introduced and the scope of 
subcontractor services being provided should be explained.  

 
2. ORGANIZATIONAL BACKGROUND AND OVERVIEW 

a. Indicate the name, physical address, telephone number, and email address of the person authorized 
to negotiate contract terms and render binding decisions in contract matters. 

 
b. State the legal name and address of your organization and identify your parent company if you are a 

subsidiary. Include your main businesses, number of offices and locations. Indicate whether you 
operate as a partnership, corporation, or individual.  Include the State in which you are incorporated or 
licensed to operate. 

 
c. Specify the branch office or other subordinate element which will perform, or assist in performing, the 

Scope of Services. Provide details on the number of years in business, number of employees, and 
annual revenues volume.    

 
d. Provide a copy of your firm’s most recent financial statement. If this is unavailable, submit sufficient 

information indicating the financial status of your organization.  
 

3. PROPOSER EXPERIENCE, SERVICES, AND PROGRAM MANAGEMENT : 
 

a. Submit evidence of your firm’s experience in providing construction safety management services for 
other entities with large public utility or building construction projects comparable to the City's. 
Complete Attachment 4, Construction Safety Management References. Highlight any OCIPs or 
ROCIPs involving governmental entities. Preference will be given to firms with applicable similar 
experience. 
 

b. Provide summary resumes proposed key personnel that will be directly responsible for working on the 
City’s ROCIP program. Specify the exact roles and duties each of these people will provide for the 
program, their experience providing services of a type and scope similar to the Section 0500 Scope of 
Work, and number of years of employment with the Proposer. 

 
c. Explain the roles, responsibilities or functions of all subcontractors, if any, who will be participating with 

your firm on this account and provide summary resumes for proposed key subcontractor personnel. 
 

d. Based upon the project information provided in Attachment 1 ROCIP VII Project Identification 
explain your methodology of coordinating efforts of subcontractors (if any), the Administrator, the City, 
and all insurance carrier personnel to monitor the projects in this program. This should include the 
sharing of information and practices used to monitor problem areas including, but not limited to the 
reported hours worked and the enrollment of subs. 
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e. Provide a general explanation and chart which specifies program leadership and reporting 
responsibilities interfaced with City program management and team personnel. If the use of 
subcontractors is proposed, identify their placement in the primary management structure and provide 
internal management description for each contractor.  
 

f. Provide a summary of your basic approach to General Contractors regarding the implementation of a 
safety program. 
 

g. The City has had as many as 37 projects under construction at one time. Describe the methodology you 
would use to leverage resources in the management of this program. 

 
h. Describe any difficulties Proposer anticipates in performing its duties under Section 0500, Scope of 

Work and how the Proposer plans to manage these difficulties. 
 

4. CONSTRUCTION SAFETY MANAGEMENT CONCEPT AND SOLUTION: 
 

a. Discuss how owners or General Contractors can best structure their construction safety programs in 
order to create an effective, seamless safety system that establishes accountability and emphasizes 
worker safety. 

 
b. Describe the key program elements you include in your safety program assessment when assessing a 

General Contractor’s safety program. Explain why these elements were selected and their importance 
in the operation of a successful construction safety management program. 

 
c. With regard to the program elements that were identified above, explain the methodology used in 

evaluating each element and provide samples of any information gathering instruments used in the 
evaluation of each element of the program. 

 
d. Indicate a timeline for completion of an assessment of a General Contractor’s safety program.  List 

and explain the program elements, if any, which can be evaluated before construction operations have 
begun.  

 
e. With regard to the program elements that were identified above, describe the type of scoring system 

your firm would utilize for each element so that areas of deficiency can be identified. 
 

f. The industry tends to focus on lagging indicators due to the necessity of creating statistics and trends. 
However, to ensure a safe work place it is also important to review leading indicators in an effort to 
avoid claims. Identify the leading indicators you recommend using for this program and explain how 
you would encourage the contracting community to implement a program using these indicators in 
their daily operations. 
 

g. List the special provisions, if any, you would recommend to address the current national safety concerns 
related to crane and scaffolding operations. 
 

h. If your firm is selected to provide the services described in this RFP, you will be expected to negotiate 
specific Performance Guarantees with the City. After review of Section 0645: Performance 
Guarantees of this RFP, provide comments concerning the proposed Performance Guarantees. If 
you have alternate measures your firm would like to propose, describe those alternative performance 
measures that are representative of successful results for work performed and for which your firm is 
willing to negotiate and be held accountable. 
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i. Outline in detail all proposed contract provisions that your firm has exceptions to. Provide a rationale 
for the objected provisions and to what extent these can be negotiated. Note if these items have 
successfully been negotiated with the City in past contracts.  
 
 

5. STATISICAL REPORTING AND COMPUTING CAPABILITY: 
 

a. The Construction Safety Manager is required to prepare a monthly ROCIP Injury Report for the City. 
Attach a sample copy of a similar type report prepared by your firm for a client. 

 
b. For each of the following, illustrate the formula associated with the rate and explain whether or not the 

statistical indicator is an important one in analyzing injury and accident data: 1) Lost Time Injury Rate   
2) Total Recordable Case Rate.  Identify other safety statistics that may be better safety indicators on 
construction sites and state whether or not you would recommend benchmarking this data. 

 
c. Describe the automated data collection capabilities available at your firm. Provide detail with regard to 

the exact types of safety statistical information your system can track. Provide an example of the 
tracking capabilities of your system and samples of standard reports which can be provided by your 
current system. State whether this system/data be accessed directly by the City. 

 
6. CONSTRUCTION SAFETY MANAGER COST PROPOSAL 

 
a. Proposers must provide the best possible pricing structure for the services as described in the Section 

0500 Scope of Work outlined in this RFP. In the past, the pricing structure was based upon total hours 
at a cost per hour to arrive at the total “not to exceed” fixed fee cost. The City anticipates a fee model 
such as a minimum cost per year based upon a designated minimum construction value with charges 
incurred over the minimum at a rate per million in construction or a rate per thousand of payroll or a 
rate per construction project. The City will consider any payment model that you want us to review. 

 
b. A "not to exceed" fixed fee is required for the Section 0500 Scope of Work outlined in this RFP. 

Payment is anticipated to be made no more than monthly and your proposed fees must be supported 
with sufficient information to allow the City to evaluate whether the total cost is reasonable.  Fees 
should be indicated on an annual basis for the anticipated five year contract term and $400 Million in 
construction with an estimated 27 construction projects participating in the program. 

 
c. The City funds the payment of the Construction Safety Manager by charging each construction project 

a certain percentage of its construction value when it is being enrolled in the program. There are 
periods of time when new construction projects are not being enrolled in the program, but 
Construction Safety Manager Fees continued to be billed when day to day Construction Safety 
Manager operational work is at a minimum. This places a burden upon the City to ‘borrow’ money 
from enterprise funds until ROCIP funds are available. Given this information, propose payment terms 
to help resolve this situation and describe those terms fully within the cost proposal section of your 
response. 

 
d. Indicate any discretionary services outlined in your proposal that are not included in your fees.  In 

addition, indicate the method for determining the cost of any additional or supplemental services. 
Complete Attachment 5, Fee Proposal. 
 

e.   The period of time over which the fees will be paid will be negotiated.  Even if the fee ends at a specific    
point in time, Construction Safety Manager services must continue until the applicable ROCIP 
program has no construction activities and the City no longer deems services necessary.   
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7. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING: 

 
a. Proposers, including their officers, owners, agents, representatives, subconsultants, employees, or parties 

in interest: 
 

1. Shall not in any way collude, conspire or agree, directly or indirectly, with any person, firm, corporation 
or other Proposer or potential Proposer in regard to the amount of their proposal or the terms or 
conditions of their proposal. 

 
2. Shall not pay, or agree to pay, directly or indirectly any person, firm, corporation or other Proposer or 

potential Proposer, any money or anything of value in return for assistance in procuring or attempting 
to procure a contract or in return for fixing the prices in the proposal or the proposal of any other 
Proposer.  Proposers shall not pay money or anything of value in the future for these purposes. 

 
3. Shall certify that none of the deciding factors set forth in the request for proposal or in the subsequent 

agreement  were their idea or the idea of anyone representing their company, unless the suggestion 
was made at a meeting open to all Proposers, which all Proposers had notice of.  

 
4. Must attest that they had no involvement in the development, preparation, evaluation, or other 

decision making process for this solicitation, and that should the Proposer receive a contract award in 
response to their proposal, no agent, representative, consultant or subconsultant affiliated with the 
Proposer, who may have been involved in the development, preparation or evaluation or other 
decision making process for this solicitation, will have any financial interest, direct or indirect, in said 
contract. 

 
5. Must state that there are no other potential or actual conflicts of interest regarding this solicitation. 
 
6. Shall certify that no officer or stockholder of their company is an employee of the City of Austin, or an 

employee of any elected official of the City, or is related to any employee or elected official of the City 
of Austin. 

 
7. Shall not have undertaken or will not undertake any activities or actions to promote or advertise their 

proposal to any member of any City committee reviewing the proposals, member of the Austin City 
Council or City staff except in the course of City-sponsored inquiries, briefings, interviews or 
presentations between the date that the Request for Proposal was issued and the date of award by 
City Council. 

 
Proposers shall sign and return with their proposal, the affidavit of Non-Collusion, Non-Conflict of Interest, 
and Anti-Lobbying located in Section 0805 herein. 

 
8. LOCAL BUSINESS PRESENCE: The City seeks opportunities for businesses in the Austin Corporate 

City Limits to participate on City contracts. A firm (Offeror or Subcontractor) is considered to have a Local 
Business Presence if the firm is headquartered in the Austin Corporate City Limits, or has a branch office 
located in the Austin Corporate City Limits in operation for the last five (5) years, currently employs 
residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to 
support this contract. The City defines headquarters as the administrative center where most of the 
important functions and full responsibility for managing and coordinating the business activities of the firm 
are located. The City defines branch office as a smaller, remotely located office that is separate from a 
firm’s headquarters that offers the services requested and required under this solicitation. Points will be 
awarded through a combination of the Offeror’s Local Business Presence and/or the Local Business 
Presence of their subcontractors. Evaluation of the Team’s Percentage of Local Business Presence will 
be based on the dollar amount of work as reflected in the Offeror’s MBE/WBE Compliance Plan or 
MBE/WBE Utilization Plan. Specify if and by which definition the Offeror or Subcontractor(s) have a local 
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business presence. 

9. PROPOSAL ACCEPTANCE PERIOD:  All proposals are valid for a period of 180 calendar days subsequent 
to the RFP closing date unless a longer acceptance period is offered in the proposal 

10. PROPRIETARY INFORMATION:  All material submitted to the City becomes public property and is subject 
to the Texas Open Records Act upon receipt.  If a Proposer does not desire proprietary information in the 
proposal to be disclosed, each page must be identified and marked proprietary at time of submittal.  The City 
will, to the extent allowed by law, endeavor to protect such information from disclosure.  The final decision as 
to what information must be disclosed, however, lies with the Texas Attorney General.  Failure to identify 
proprietary information will result in all unmarked sections being deemed non-proprietary and available upon 
public request. 

11. EXCEPTIONS: 

 
Be advised that exceptions to any portion of the RFP may jeopardize acceptance of the Proposal. 

11. PROPOSAL PREPARATION COSTS: 

 
All costs directly or indirectly related to preparation of a response to the RFP or any oral presentation required 
to supplement and/or clarify a proposal which may be required by the City shall be the sole responsibility of the 
Proposer. 

12. EVALUATION FACTORS AND AWARD 

a. Competitive Selection:  This procurement will comply with applicable City of Austin Policy.  
The successful Proposer will be selected by the City on a rational basis.  Evaluation factors 
outlined in Paragraph b below shall be applied to all eligible, responsive Proposers in 
comparing proposals and selecting the successful Proposer.  Award of a contract may be 
made without discussion with Proposers after proposals are received.  Proposals should, 
therefore, be submitted on the most favorable terms. 

b. Evaluation Factors: 

 All Proposals will be evaluated based on the following criteria and rankings. Maximum 100 points. 
 

 
30 points   Construction Safety Program Concept and Solution 

Including detailed understanding of construction safety management 
programs, key safety program assessment elements and evaluation, tools 
and assessment methodologies and timelines for completion, safety incentive 
program structure. 

 
 20 points   Proposer Experience, Services, and Program Management 

The firm’s background and experience associated with providing construction 
safety management services, including experience on other Rolling Owner 
Controlled Insurance Programs, large building and utility construction 
projects, and public sector work; experience of the personnel assigned to our 
program. 
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   20 points      Cost 
Reasonable costs for services requested in the Section 0500 Scope of Work. 
Lowest cost proposal receives maximum points; percentage rations formula 
for remaining proposal. 

 
   10 points     Payment Terms/Structure 

Proposal of a Fee Structure that is advantageous to the City given the nature 
and funding mechanism the City utilizes to pay for Fees and Premium costs 
for the program.  

 
                 10 points      Reporting and Statistical Tracking Capabilities 

The firms automated data collection capabilities; custom and standard safety 
statistical reporting capabilities, ability to transfer information to City. 

 
    10 points         Local Business Presence 

 Team’s Local Business Presence Points Awarded 
Local business presence of 90% to 100% 10 
Local business presence of 75% to 89% 8 
Local business presence of 50% to 74% 6 
Local business presence of 25% to 49% 4 
Local business presence of 1% to 24% 2 
No local business presence 0 

 
 
The City reserves the right to hold interviews. If interviews are held the City reserves the right to re-
score “short-listed” proposals as a result of the interviews and to make award recommendations on 
that basis. 
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Section 0605: Local Business Presence Identification 
 
A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin 
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years, 
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to 
support this Contract. The City defines headquarters as the administrative center where most of the important functions and 
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office 
as a smaller, remotely located office that is separate from a firm’s headquarters that offers the services requested and required 

under this solicitation.  

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.  

 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN 

(REFERENCE SECTION 0900). 

 

*USE ADDITIONAL PAGES AS NECESSARY* 

OFFEROR: 

Name of Local Firm  

Physical Address  

Is your headquarters located 
in the Corporate City Limits? 
(circle one) 

Yes No 

or   

Has your branch office been 
located in the Corporate City 
Limits for the last 5 years? 

  

   

Will your business be 
providing additional economic 
development opportunities 
created by the contract 
award? (e.g., hiring, or 
employing residents of the 
City of Austin or increasing 
tax revenue?) 

Yes No 

   

 

SUBCONTRACTOR(S): 

Name of Local Firm  

Physical Address  

Is your headquarters located 
in the Corporate City Limits? 
(circle one)     Yes No 

or 

Has your branch office been 
located in the Corporate City 
Limits for the last 5 years Yes No 

   

Safety Solutions, Inc.
3220 Duval Road Austin, Texas 78759
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Will your business be 
providing additional economic 
development opportunities 
created by the contract 
award? (e.g., hiring, or 
employing residents of the 
City of Austin or increasing 
tax revenue?)  Yes No 

  

 

SUBCONTRACTOR(S): 

Name of Local Firm  

Physical Address  

Is your headquarters located 
in the Corporate City Limits? 
(circle one)     Yes No 

or 

Has your branch office been 
located in the Corporate City 
Limits for the last 5 years Yes No 

   

Will your business be 
providing additional economic 
development opportunities 
created by the contract 
award? (e.g., hiring, or 
employing residents of the 
City of Austin or increasing 
tax revenue?)  Yes No 
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 PERFORMANCE 
MEASURE 

ACCEPTABLE PERFORMANCE  LIQUIDATED DAMAGE AGREE 
YES/NO 

1 Review and Update 
ROCIP Safety Manual  

Review of City construction safety contract 
bid documents to ensure safety provisions 
are updated within one week of receipt for 
review. 

10%  of First Year Annual 
Fee 

City will have significant cost 
impact and liability should 
construction bid documents 
not reflect updated safety 
provisions provided to 
contractors. 

 

2 Attendance at Pre-con 
Meetings 

Construction Safety Manager representative 
shall be present at 100% of Pre-Con 
meetings. This measure will be tracked 
throughout the year and damages calculated 
annually at the anniversary date of the 
ROCIP program’s effective date. 

$500 per missed meeting 

City will have cost impact if 
Construction Safety Manager 
is not at meetings to explain 
and describe the safety 
program and its operation. 

 

3 Monthly Safety 
Reports provided 
within two business 
days prior to the 
monthly meeting.  

100% of Monthly Safety Reports are 
electronically submitted to the City at least 
two business days prior to Program Status 
Meetings. This measure will be tracked 
throughout the year and damages calculated 
annually at the anniversary date of the 
ROCIP program’s effective date.  

*$500 per incident 

City will have cost impact if 
Construction Safety Manager 
does not provide timely 
reports. 

 

4 Monthly Site Visits 100% of active ROCIP construction sites are 
visited at least one time per month. This 
measure will be tracked throughout the year 
and damages calculated annually at the 
anniversary date of the ROCIP program’s 

effective date. 

$1,000 per incident 

City will have cost impact if 
Construction Safety Manager 
does not visit 100% of active 
ROCIP construction sites. 

 

 

Yes

Yes

Yes

Yes

___________________________________________ Jaime Orina
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Section 0815: Living Wages Contractor Certification 
 
Company Name ________________________________________________________ 
 
 

Pursuant to the Living Wages provision (reference Section 0400, Supplemental Purchase Provisions) the Contractor 
is required to pay to all employees directly assigned to this City contract a minimum Living Wage equal to or greater 
than $13.03 per hour.   

The below listed employees of the Contractor who are directly assigned to this contract are compensated at wage 
rates equal to or greater than $13.03 per hour. 

 

Employee Name Employee Job Title 

 

            

 

            

 

            

 

            

 

            

 

            

*USE ADDITIONAL PAGES AS NECESSARY* 

 

(1) All future employees assigned to this Contract will be paid a minimum Living Wage equal to or greater than 
$13.03 per hour. 
 

(2) Our firm will not retaliate against any employee claiming non-compliance with the Living Wage provision. 

A Contractor who violates this Living Wage provision shall pay each affected employee the amount of the deficiency 
for each day the violation continues. Willful or repeated violations of the provision or fraudulent statements made on 
this certification may result in termination of this Contract for Cause and subject the firm to possible suspension or 
debarment, or result in legal action. 

 

Safety Solutions, Inc.
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Section 0835: Non-Resident Bidder Provisions 
 
 
 
 
 
Company Name ____________________________________________________ 
 
 

A. Bidder must answer the following questions in accordance with Vernon’s Texas Statues and Codes Annotated 

Government Code 2252.002, as amended: 
 

Is the Bidder that is making and submitting this Bid a “Resident Bidder” or a “non-resident Bidder”? 
 
   Answer: ________________________________________________________________________ 
 

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose 
ultimate parent company or majority owner has its principal place of business in Texas. 

(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder. 
 

B. If the Bidder id a “Nonresident Bidder” does the state, in which the Nonresident Bidder’s principal place of business 

is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the 
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on 
such bid in said state? 

 
   Answer: _____________________________  Which State: _____________________________ 
 

C. If the answer to Question B is “yes”, then what amount or percentage must a Texas Resident Bidder bid under the 
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state? 

 
   Answer: ________________________________________________________________________ 
 

 

 

 

 

 

 

 

 

 

 

 

 

Safety Solutions, Inc.

Resident Bidder
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Section 0900: Minority- and Women-Owned Business Enterprise (MBE/WBE) Procurement Program No Goals Form 

SOLICITATION NUMBER:  

PROJECT NAME:  

 

The City of Austin has determined that no goals are appropriate for this project. Even though goals were not assigned 
for this solicitation, the Bidder/Proposer is required to comply with the City’s MBE/WBE Procurement Program, if areas of 

subcontracting are identified. 

If any service is needed to perform the Contract and the Bidder/Proposer does not perform the service with its own workforce 
or if supplies or materials are required and the Bidder/Proposer does not have the supplies or materials in its inventory, the 
Bidder/Proposer shall contact the Small and Minority Business Resources Department (SMBR) at (512) 974-7600 to obtain a 
list of MBE and WBE firms available to perform the service or provide the supplies or materials. The Bidder/Proposer must 
also make a Good Faith Effort to use available MBE and WBE firms. Good Faith Efforts include but are not limited to contacting 
the listed MBE and WBE firms to solicit their interest in performing on the Contract, using MBE and WBE firms that have 
shown an interest, meet qualifications, and are competitive in the market; and documenting the results of the contacts. 

Will subcontractors or sub-consultants or suppliers be used to perform portions of this Contract? 

No  If no, please sign the No Goals Form and submit it with your Bid/Proposal in a sealed envelope 

Yes 

 If yes, please contact SMBR to obtain further instructions and an availability list and perform Good 
Faith Efforts. Complete and submit the No Goals Form and the No Goals Utilization Plan with your 
Bid/Proposal in a sealed envelope. 

 

After Contract award, if your firm subcontracts any portion of the Contract, it is a requirement to complete Good 
Faith Efforts and the No Goals Utilization Plan, listing any subcontractor, sub-consultant, or supplier. Return the 
completed Plan to the Project Manager or the Contract Manager. 

I understand that even though goals were not assigned, I must comply with the City’s MBE/WBE Procurement 
Program if subcontracting areas are identified. I agree that this No Goals Form and No Goals Utilization Plan shall 
become a part of my Contract with the City of Austin. 

  

Company Name  

  

Name and Title of Authorized Representative (Print or Type)  

   

Signature  Date 

RFP 5800 TLF0302

Construction Safety Management Services for ROCIP Phase VII

X

Safety Solutions, Inc.

Jaime Orina

6/29/2016
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Minority- and Women-Owned Business Enterprise (MBE/WBE) Procurement Program No Goals Utilization Plan 
(Please duplicate as needed) 

SOLICITATION NUMBER:  

PROJECT NAME:  

PRIME CONTRACTOR / CONSULTANT COMPANY INFORMATION 

Name of Contractor/Consultant  

Address   

City, State Zip  

Phone Number  Fax Number  

Name of Contact Person  

Is Company City certified? Yes       No       MBE       WBE       MBE/WBE Joint Venture   

I certify that the information included in this No Goals Utilization Plan is true and complete to the best of my knowledge and 
belief. I further understand and agree that the information in this document shall become part of my Contract with the City of 
Austin. 

  
Name and Title of Authorized Representative (Print or Type)  

   
Signature  Date 

 
Provide a list of all proposed subcontractors / sub-consultants / suppliers that will be used in the performance of this Contract. 
Attach Good Faith Effort documentation if non MBE/WBE firms will be used. 
 

Sub-Contractor / Sub-Consultant  

City of Austin Certified MBE       WBE       Ethics / Gender Code:            Non-Certified 

Vendor ID Code  

Contact Person  Phone Number  

Amount of Subcontract $ 

List commodity codes & description 
of services 

 

 

Sub-Contractor / Sub-Consultant  

City of Austin Certified MBE       WBE       Ethics / Gender Code:            Non-Certified 

Vendor ID Code  

Contact Person  Phone Number  

Amount of Subcontract $ 

List commodity codes & description 
of services 

 

 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

 

Having reviewed this plan, I acknowledge that the proposer (HAS) or (HAS NOT) complied with City Code Chapter 2-
9A/B/C/D, as amended. 

 

Reviewing Counselor _______________ Date __________      Director/Deputy Director _____________ Date _______ 

 

RFP 5800 TLF0302

Construction Safety management Services for ROCIP Phase VII

Safety Solutions, Inc.
3220 Duval Rd
Austin, Texas 78759
512-423-0028
Jaime Orina

xx

Jaime Orina       Vice President

6/29/2016



 

Section 0605: Local Business Presence Identification 

A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin 
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years, 
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to 
support this Contract The City defines headquarters as the administrative center where most of the important functions and 
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office 
as a smaller, remotely located office that is separate from a firm's headquarters that offers the services requested and required 
under this solicitation. 

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE. 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBEIWBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN 
(REFERENCE SECTION 0900). 

*USE ADDITIONAL PAGES AS NECESSARY* 

OFFEROR: 

Name of Local Firm Safety Solutions, Inc. 
Physical Address 3220 Duval Road Austin, Texas 
Is your headquarters located 

~ in the Corporate City Limits? 
(circle one) 

or 

Has your branch office been 
located in the Corporate City 
Limits for the last 5 years? 

Will your business be 
providing additional economic 
development opportunities 

8 created by the contract 
award? (e.g., hiring, or 
employing residents of the 
C ity of Austin or increasing 
tax revenue?) 

SUBCONTRACTOR($): 

Name of Local Firm 

Physical Address 

Is your headquarters located 
in the Corporate City Limits? 
(circle one} Yes 

or 

Has your branch office been 
located in the Corporate City 
Limits for the last 5 years Yes 

Section 0605 Local Business Presence RFP 5800 T LF0302 

78759 

No 

No 

No 

No 
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CONSTRUCTION SAFETY MANAGEMENT SERVICES FOR ROCIP VII 
SECTION 0645: PERFORMANCE GUARANTEES 

PERFORMANCE 
MEASURE 

Review and Update 
ROCIP Safety Manual 

ACCEPTABLE PERFORMANCE LIQUIDATED DAMAGE 

Review of City construction safety contract 10% of First Year Annual 
bid documents to ensure safety provisions Fee 
are updated within one week of receipt for 
review. City will have significant cost 

impact and liability should 
construction bid documents 
not reflect updated safety 
provisions provided to 
contractors. 

2 Attendance at Pre-con Construction Safety Manager representative $500 per missed meeting 
Meetings shall be present at 1 00% of Pre-Con 

3 Monthly Safety 
Reports provided 
within two business 
days prior to the 
monthly meeting. 

4 Monthly Site Visits 

meetings. This measure will be tracked 
throughout the year and damages calculated 
annually at the anniversary date of the 
ROCIP program's effective date. 

City will have cost impact if 
Construction Safety Manager 
is not at meetings to explain 
and describe the safety 
program and its operation. 

100% of Monthly Safety Reports are *$500 per incident 
electronically submitted to the City at least 
two business days prior to Program Status City will have cost impact if 
Meetings. This measure will be tracked Construction Safety Manager 
throughout the year and damages calculated does not provide timely 
annually at the anniversary date of the reports. 
ROCIP program's effective date. 

100% of active ROCIP construction sites are $1,000 per incident 
visited at least one time per month. This 
measure will be tracked throughout the year 
and damages calculated annually at the 
anniversary date of the ROCIP program's 
effective date. 

City will have cost impact if 
Construction Safety Manager 
does not visit 1 00% of active 
ROCIP construction sites. 

AGREE 
YES/NO 

Yes 

Yes 

Yes 

Yes 



Section 0815: Living Wages Contractor Certification 

Company Name Safety Solutions, Inc. 

Pursuant to the Uving Wages provision (reference Section 0400, Supplemental Purchase Provisions} the Contractor 
is required to pay to all employees directly assigned to this City contract a minimum living Wage equal to or greater 
than $13.03 per hour. 

The below listed employees of the Contractor who are directly assigned to this contract are compensated at wage 
rates equal to or greater than $13.03 per hour. 

Employee Name Employee Job Title 

No employees at this time 

•use ADDITIONAL PAGES AS NECESSARY" 

(1) All future employees assigned to this Contract will be paid a minimum Uving Wage equal to or greater than 
$13.03 per hour. 

(2) Our firm will not retaliate against any employee claiming non-compliance with the Uving Wage provision. 

A Contractor who violates this Living Wage provision shall pay each affected employee the amount of the deficiency 
for each day the vlolatloh continues. WillfUl or repeated violations of the provision or fraudulent statements made on 
this certification may result in termination of this Contract for Cause and subject the firm to possible suspension or 
debarment, or result in legal action. 

Section 0815 living Wage-Contractor RFP 5800 TLF0302 Page 11 



MINORI'IY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENTPROG~ 

NO GOALS FORM 

The City of Austin has determined that no goals are appropriate for this project. Even though no goals have 
been established for this solicitation, the Bidder/Proposer is required to comply with the City's JlvfBE/WBE 
Procurement Program, if areas of subcontracting are identified. 

If any service is needed to perform the Contract and the Bidder/ Proposer does not perform the service with its 
own workforce or if supplies or materials are required and the Bidder/Proposer does not have the supplies or 
materials in its inventory, the Bidder/Proposer shall contact the Small and Minority Business Resources 
Department (SJivffiR) at (512) 974-7600 to obtain a list of MBE and WBE firms available to perform the service or 
provide the supplies or materials. The Bidder/Proposer must also make a Good Faith Effort to use available JlvffiE 
and WBE firms. Good Faith Efforts include but are not limited to contacting the listed JlvffiE and \VBE firms to 
solicit their interest in performing on the Contract; using MBE and \VBE firms that have shown an interest, meet 
qualifications, and are competitive in the market; and documenting the results of the contacts. 

Will subcontractors or sub-consultants or suppliers be used to perform portions of this Contract? 

No )( 

Yes __ _ 

If no, please sign the No Goals Form and submit it with your Bid/Proposal in a sealed 
envelope. 

If yes, please contact SMBR to obtain further instructions and an availability list and 
perform Good Faith Efforts. Complete and submit the No Goals Form and the No Goals 
Utilization Plan with your Bid/Proposal in a sealed envelope. 

After Contract award, if your firm subcontracts any portion of the Contract, it is a requirement to complete 
Good Faith Efforts and the No Goals Utilization Plan, listing any subcontractor, subconsultant, or 
supplier. Return the completed Plan to the Project Manager or the Contract Manager. 

I understand that even though no goals have been established, I must comply with the City's 
MBE/WBE Procurement Program if subcontracting areas are identified. I agree that this No 
Goals Form and No Goals Utilization Plan shall become a part of my Contract with the City of 
Austin. 

1-~-/(, 
Date 

1 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENTPROG~ 

NO GOALS UTILIZATION PLAN 
{P/t(IJ'e d. licalt (lJ' needed) 

SOLICITATION NUI'vffiER: 1LF0302 

PROJECT NAME: Construction Safety Management Services 

PRIME CONTRACTOR/CONSULTANT COMPANY INFORMATION 

Name of Contractor/ Consultant 

Date 

Provide a list of all proposed subcontractors / subconsulrants/ suppl.ters that "''ill be used in the performance of this Contract. Attach 
Good Faith Efforts documentation if non MBE/WBE firms will be used. 

Sub-Contractor/Consultant 
City of :\.ustin Certified ;\lBE [ ] \VBE [ ] Ethnic/Gender Code: ON ON-CERTIFIED 
VendoriD Code 
Contact Person Phone Number: 
Amount of Subcontract $ 

List commodity codes & description of 
semces 

Sub-Contractor/ Consultant 
Citv of Austin Certified ;\IBE [ ] \\·'BE [ ] Ethnic/ Gender Code: L ] NON-CERTIFIED 
Vendor ID Code 
Contact Person Phone )Jumber: 

~t:.SY ... 
List commodity codes & description of 
services 

FOR Sl.\oiALL AND MINORITY BUSINESS REsOURCES DEPARTMENT USE ONLY: 

Having n:vicwcd this plan, l acknowledge rhar rhe proposer (H. \S) or (l l \S ~01) complied wirh Ciry Code Chapter 2-9A/B/C/D, as amended. 

Reviewing Counselor Date Director/Deputy Director Date 

2 



Attachment # 3b  

Jaime Orina, CHSO, WSO‐CSM/RSD/CST. 

 
With  over  30  years  in  the  construction  industry  Jaime  has hands‐on  expertise  in  the  areas of  safety 
compliance,  training  and  education, writing  and  implementing  safety  programs,  policy  &  procedure 
manuals,  job‐site  and  facility  safety  audits,  and  safety meetings.  Safety  Solutions,  Inc  also utilizes  an 
extensive network of professionals for certified training, leadership, and construction management. 
Jaime Orina  is a Certified Safety and Health Official, Texas A&M University  (TEEX)  ‐ Certified with  the 
World Safety Organization as a Certified Safety Manager, Registered Safety Director (RSD) and Certified 
Safety Technician (CST). 
 
Jaime  Orina will  be  the  Construction  Safety Manager  for  the  proposed  ROCIP  VII  program  and will 
assume all of the duties required in this proposal except billing and preparation of monthly reports. 
 
EXPERIENCE: 
 
o 07/13 – present – City of Austin ‐ ROCIP VI 

 
o Provide Construction Safety Management to the City of Austin’s Rolling Owner Controlled Insurance 

Program.  Responsibilities  include  managing  all  aspects  of  safety;  reviewing  contractor’s  safety 
programs,  identifying deficiencies  and  establish  compliance with  the City’s ROCIP  Safety Manual. 
Additional  duties  include  coordinating  routine  jobsite  audits  to  ensure  contractor  compliance, 
collecting audit data to measure compliance and success of the program and assist and advises the 
City, project management, construction inspectors and contractors on safety matters. 
 

o 01/11 – 12/15 – City of Austin ‐ ROCIP V 
 

o Provide Construction Safety Management to the City of Austin’s Rolling Owner Controlled Insurance 
Program.  
 

o 9/06 – 9/11 – City of Austin ‐ ROCIP IV 
 

Provide Construction Safety Management to the City of Austin’s Rolling Owner Controlled Insurance 
Program.  
 

o 9/02 – 9/07 – City of Austin ‐ ROCIP III 
 
Provide Construction Safety Management to the City of Austin’s Rolling Owner Controlled Insurance 
Program. Responsibilities  include developing  the City Of Austin’s ROCIP  Safety Manual,  reviewing 
general  contractors written  safety  program,  jobsite  audits  to  ensure  compliance,  collect  data  to 
measure  compliance  and  success  of  the  program  and  provide  safety  consultation  to  the  City  of 
Austin.  
 

o 2/06 – 9/13 – City of Daytona Beach, Florida 
 
Provide  Safety  Management  services  to  the  City  of  Daytona  Beach.  Responsibilities  include 
developing the City’s employee safety manual, develop and  implement a training curriculum for all 



employees of  the city, provide  safety audits of all  facilities  throughout  the city and  to establish a 
safety culture among the city’s employees. 
 

o 11/1998 – Present – Safety Solutions, Inc. ‐ Owner 
 
Responsibilities  include  providing  safety  consulting  services  to  contractors  and  industrial  clients 
throughout  Texas  and  other  states.  Duties  encompass  all  aspects  of  safety  management, 
inspections, facility  inspections, accident/incident  investigations,  job hazard analysis, written safety 
programs, and training for over 50 clients and we continue to provide ongoing services to many of 
these clients. 
 

o May, 1998 to November, 1998 
  H&M Specialized Carriers – Safety Director and Assistant Manager 
 
o 18 Years in the Transportation/Construction Industry. 

 
Designations: 
 
  Certified Safety and Health Official (CSHO) 

OSHA Training Institute/Texas A&M (TEEX) 
  World Safety Organization, Inc 
  Certified Safety Manager (CSM) 
  Registered Safety Director (RSD) 
  Certified Safety Technician (CST) 

Train‐The‐Trainer‐General Industry 
  Train‐The‐Trainer‐Construction 
  Certified MSHA Instructor 

  
EDUCATION: 
 
AA Business Management, Columbia Southern University. 
United States Marine Corps 1978‐1981 
 
 
 
 

 



 

Attachment # 3c 
JANNICE B. ORINA 
Owner – Safety Solutions 

 
CERTIFICATIONS: 
 
Certified DBE 
Certified WBE 
Certified WMBE  
Certified SBE in compliance with 49 CFR Part 26 and SCTRCA Standards 
Certified HUB 
 
EXPERIENCE: 
 
Present 
 
LDMInsurance – independent insurance agent selling life, disability and medical insurance. – 15 years 
XBS Global – independent contractor assisting with merchant services/credit card processing – 15 years 
 
6/00 –  Present - Safety Solutions, Inc. 
Safety Company 
 
Day-to-day management and oversight of Safety Solutions’ business.  This includes billings, accounts receivables, 
accounts payables, payroll, tax reporting, assembly of content for safety manuals, policy and procedure manuals, 
scheduling, preparation of cards and certificates, interfacing with contractors for monthly reporting, completion of 
inspections and safety rating forms. 
 
3/99 – 6/00 - WorkSafe, Inc. 
Safety Company 

Position: Director of Production/Human Resources 
 
WorkSafe, Inc. does off-site safety compliance. I ran the entire WorkSafe operation, which entailed all aspects of 
monitoring sales staff, purchasing, assembly and production of Safety and Human Resource Manuals, coordinating 
the training for CPR, Forklift, Confined Space, etc.   
 
7/95 – 3/99 - CROP GROWERS SOFTWARE/FIREMAN’S FUND AGRIBUSINESS 
Writes, maintains, and supports software that caters to the agricultural industry 
Position: Assistant Manager of Administration 
 
This position entailed a wide array of duties including, but not limited to, hiring, firing, accounts payable, accounts 
receivable, in-house checkbook,  managing office personnel (37), posting payroll via modem, monitors all supply 
levels, expense reimbursements, benefits coordinator, software/hardware requests, inventory log, budgets, tracking 
vacation/sick/personal time, correspondence for entire staff, travel arrangements for entire staff.  MAJOR 
PROJECT:  12-month project to secure a new office space, involved inspecting 15 different office buildings, office 
configuration, lease negotiations, build-out negotiations, bidding-out the move and the ultimate move into the new 
facility. 
 
5/92 – 7/95 - CJC HOLDINGS/ARTCARVED CLASS RINGS 
Jewelry Design of Bridal, School, and Professional Rings 
Position:  Administrative Assistant/Office Manager 
 
Responsible for tracking the production revenue of 40 sales staff located throughout the United States, tracking 85 
part-time associates, spreadsheets indicating percentages of sales, profit, loss vs. previous years numbers.  
Handled all posting of sales breakdowns, i.e., gold, silver, gems, etc.  Distributed weekly and reported to the Vice 
President and President.  All correspondence for entire sales department.  Responsible for coordinating semi-



annual sales meeting from securing the location to preparation of 120 hand-out sales books.  Prepared bid 
packages to various universities.  Also worked for the President in charge of the Bridal Division.  MAJOR 
PROJECT:  6-month project of totally rewriting the Instruction Manual for the College Sales Division. 
 
11/91 – 5/92 - KLINE COMPANY – NO LONGER IN BUSINESS  
Commercial Real Estate Appraisal Firm 
Position: Office Manager 
 
Start-up of new company from securing new office space, staffing, purchasing equipment, creating the record-
keeping for tracking revenue-producing products, accounts receivable, accounts payable, working with the owners 
in New York via modem to update the work flow and the profitability.  Responsible for preparation of commercial 
real estate appraisals which included mounting photos, binding, etc. 
 
6/90 – 11/91 - KOEPPEL, TENER, RIGUARDI, INC. 
Commercial Real Estate Appraisal Firm 
Position: Office Manager 
 
Start-up of new company from securing new office space, staffing, purchasing equipment, creating the record-
keeping for tracking revenue-producing products, accounts receivable, accounts payable, working with the owners 
in New York via modem to update the work flow and the profitability.  Responsible for preparation of commercial 
real estate appraisals which included mounting photos, binding, etc. 
 
1/88 – 6/90 - MULTIPLES/A DIVISON OF JERELL, INC. – NO LONGER IN BUSINESS 
The Design, Manufacturer, and Marketing of Women’s Clothing 
Position: Office Manager 
 
Reported directly to the President, responsible for a staff of 24 sales people, handled all aspects of advertising and 
promotion of apparel sales.  Communicated daily with upper management in department stores the sales volume 
for reporting procedures.  MAJOR PROJECT:  Created a data base of 2400 department stores with each CEO, 
President, General Manager, Buyer, etc., for mail outs.  This was a 6-month project. 
 
1/80 – 11/87 CENTRE DEVELOPMENT CO., INC. – NO LONGER IN BUSINESS 
Commercial Real Estate Development 
Position: Executive Assistant 
 
Assisted the co-owner in charge of the Land Division.  Prepare proposals for construction of utilities within large 
subdivisions.  Maintained spreadsheets with profit and loss for each job.  Assisted in the Property Management of 
several shopping centers. 
 
EDUCATION: 
Del Mar College, Corpus Christi, Texas  
Eastfield College, Mesquite, Texas   
Centre High School, Lost Springs, Kansas  
 
SEMINARS: 
Supervisory Skills for Women Supervisors 
Managing Multiple Priorities 
How to be a Successful Supervisor 
Hiring & Firing Within the Law 
Interpersonal Communication Skills 
Fundamentals of Effective Project Management 
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ATTACHMENT 4 
 

CONSTRUCTION SAFETY MANAGEMENT  
REFERENCES 

 
 
List 3 Large Utility Project References that your firm has provided construction safety management services for 
within the last 5 years: 
 

CONTACT NAME FIRM PHONE # SERVICE DATES DESCRIPTION OF SERVICES 
Anthony Pleasant City of Austin-ROCIP 512-974-3456 2002 - 2016 Construction Safety Manager 
Heath Haney C.C. Carlton Construction 512-373-0085 2001 - 2016 Safety Management 
Susan Donley Schroeder Construction 512-219-6001 2001 - 2016 Safety Management Services 
     

 
 
 
 
List 3 Large Commercial Building Project References that your firm has provided construction safety 
management services for within the last 5 years: 
 
 

CONTACT NAME FIRM PHONE # SERVICE DATES DESCRIPTION OF SERVICES 
Amy Alexander HEB 210-364-9928 2010 - 2016 Safety Compliance 
Jordan Moore Capitol Concrete Contractors 512-515-0650 2006 - 2016 Safety Management Services 
Anthony Pleasant City of Austin-ROCIP 512-974-3456 2002 - 2016 Construction Safety Manager 
Scott Wilson Bailey Elliott Construction 512-327-3951 2003 - 2016 Safety Management Services 

 
 

***Clients may be contacted for verification of information and references.**** 
 
 

Attachment 4 
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No Goal Project 
Construction Safety Management Services (TLF0302) 

Good Faith Effort Requirements 
POLICY: The City of Austin and its contractors shall not discriminate on the basis of race, color, national origin, disability, 
or gender in the performance of contracts. 

COUNTING PARTICIPATION (2-9C-20) 
Listing City certified firms on the MBEJWBE No Goal Utilization Plan means that firms agree to both the price 
and scope of work. The MBEJWBE No Goal Utilization Plan shall list all firms that will participate on the 
contract. 

o Only City of Austin certified MBEJWBE firms will be counted. 
o Certified MBEJWBE firms may count their own participation, less any amount subcontracted. 
o Use only the base bid amount or the proposal amount to calculate your MBEJWBE participation. 

ALL BIDDERS MUST PROVIDE GOOD FAITH EFFORT DOCUMENTATION IF NON-MBEIWBE FIRMS 
ARE IDENTIFIED ON THE MBEJWBE NO GOAL UTILIZATION PLAN. 

GOOD FAITH EFFORTS- NO GOAL PROJECTS (ONLY) 
The City has determined that no goals are appropriate for this project. Even though no goals have been 
established, the Bidder/Proposer is required to comply with the City's MBE/WBE Procurement Program if 
areas of subcontracting are identified. If any service is needed to perform work on the contract and the Bidder 
does not perform the service with its own workforce and the Bidder does not have the supplies or materials in 
its inventory, the Bidder shall contact the Small & Minority Business Resources Department at (512) 974-7600 
to obtain a list of MBEs and WBEs to perform the service or provide the supplies or materials. The Bidder 
must make a good faith effort to use available MBE and WBE firms. 

At a minimum, the following should be submitted to support Good Faith Effort documentation: 

o Solicitation sent to MBEJWBE firms in the Significant Local Business Presence (SLBP - 5 Counties include 
Travis, Hays, Williamson, Bastrop, and Caldwell) identified on the availability list for subcontracting 
opportunities not less than 7 business days prior to bid date. Notices must be sent using two separate 
reasonable, available, and verifiable methods (e.g. email, fax, mail, or phone). 
o Such as evidence of written notice includes copy of letters (solicitation notice) that was sent by 

email, fax, or mail. 
o Such as evidence of two separate methods used to notify MBEIW.BEs include fax logs. email 

confirmations, copies of stamped envelopes/hand-delivered and/or phone logs (Phone contacts, 
alone, will not be sufficient.) 

o Written correspondence to certified vendors should include names, addresses, and other identifying 
information including your company's phone number, contact person, where to locate plans and 
specifications; and due date for responding. 

o Take appropriate steps to follow up the initial solicitation with interested MBEs or WBEs. 
o Submit copies of written responses from all respondents to your solicitation. 
o If interested MBEs or WBEs responded, document follow up on log of contacts and include date 

and contact information 
o Publish notice in a local publication such as newspaper, trade association publication, or via 

electronic/social media. 
o Bidder/proposer must state a specific and verifiable reason for not contacting each certified firm with a 

SLBP. 
o If MBEs and WBEs were not sent solicitation notices. document reason on log of contacts. 

May 2016 



City of Austin 

SMBR 
Small & MinOf'ity Business Resources 

Opnmrg flu lioor to ~s. 

SMBR's Plan Room 

The City of Austin's Small & Minority Business Resources (SMBR) Department has a Plan 
room for viewing City of Austin project plans and specifications as well as other local, private, 
and public sector jobs. In addition, SMBR and McGraw-Hill Dodge have partnered to provide 
contractors up-to-date construction project information, plans and specification through the 
Internet. Projects include public and private sector opportunities in 100 South and Central 
Texas counties. 

Where is the Plan Room? 
It's located at the offices of SMBR 
4201 Ed Bluestein Blvd. 
Austin, TX 78721 

How much will it cost? 

There are no fees to access the information. There are minimal fees for copying and printing 
of plan and specification sheets. 

What are my next steps? 

Attend a free one-hour orientation session to learn how to operate the on-line service. Contact 
Genia Browder at (512) 974-7799 to make an appointment or for more information. 

For more information or to view a list of projects currently available in the Plan Room visit 
website at www.austintexas.gov/smbr under the Plan Room proj;:.ec.::.:t:.:.s.:.... --------~ 

BONDING 

SMBR's Bonding Financial Consultant is available to educate and assist vendors with 
Bonding. Luke Ortega Luper can be reached at 512-974-7733 or by email at 
Luke.Luper@austintexas.gov. Keep in mind that SMBR does not issue bonds; however, we 
do provide our bonding resource program as a free and confidential service to our business 
owners. 

May2016 



Appendix A 

SE~JION VIU- MBE/WBE COMPLIANCE P.LAJYCHECK LIST 

The :NffiE/\VBE Compliant"e Plan must be completed and submitted by the time specified in the solicitation 
documents. If the goals or subgoals were not achieved, Good Faith Efforts documentation must be 
submitted with the .NIBE/ \VBE Compliance Plan. All questions in Section v1II J\fUST be completed and 
submitted with the Compliam-e Plan if goals or subgoals are not met. 

1. Were written notices sent to all MBE/\'\'BEs from the Significant Local Business Presence (SLBP) 
availability list at least seven (7) business days prior to the submission of this Complian~.·e Plan? 

YesO NoD 

2. Were two separate methods used to contact all J\IBE/ \'\'BEs &om the SLBP availability list at least 
seven (7) business days prior to the submission of this Co!?plianr:e Plan? Please list the two methods 
used to contact 1-ffiE/ \v'BEs. (t~e. fax, email, mail, and/ or pbone) 

YesO NoD 

List Methods: _____________________________ _ 

3. \Vere steps taken to follo\v up \Vith interested i\ffiE/ WBEs? YesD 1\'o D 

4. \Vere advertisements placed with a local publication? (i.e. newspaper, minority or women 
organizations, or electronic/ social media)? 

YesO NoD 

5. \Vere written notices sent to 1-Iinorirr or \'\'omen organizations? Yes bJ__1"Jo..I:J~------

6. \Vere additional elements of work identified to achieve the goals or subgoals? 

YesO NoD 

2-9A 19 



CITY OF AUSTIN 

"No GOALS" UTILIZATION FORM 

MBE/WBE PROCUREMENT PROGRAM 

Project Name: Construction Safety Management Services 

Solicitation Number: TLF0302 

Date: June 24, 2016 

MARCH2009 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENTPROG~ 

NO GOALS FORM 

The City of Austin has determined that no goals are appropriate for this project. Even though no goals have 
been established for this solicitation, the Bidder/Proposer is required to comply with the City's J\IIBE/WBE 
Procurement Program, if areas of subcontracting are identified. 

If any service is needed to perform the Contract and the Bidder/ Proposer does not perform the service with its 
own workforce or if supplies or materials are required and the Bidder/ Proposer does not have the supplies or 
materials in its inventory, the Bidder/Proposer shall contact the Small and I'vlinority Business Resources 
Department (SMBR) at (512) 974-7600 to obtain a list of MBE and \VBE firms available to perform the service or 
provide the supplies or materials. The Bidder/Proposer must also make a Good Faith Effort to use available I'vffiE 
and WBE firms. Good Faith Efforts include but are not limited to contacting the listed MBE and WBE firms to 
solicit their interest in performing on the Contract; using MBE and \VBE firms that have shown an interest, meet 
qualifications, and are competitive in the market; and documenting the results of the contacts. 

Will subcontractors or sub-consultants or suppliers be used to perform portions of this Contract? 

No __ _ 

Yes __ _ 

If no, please sign the No Goals Form and submit it with your Bid/Proposal in a sealed 
envelope. 

If yes, please contact SMBR to obtain further instructions and an availability list and 
perform Good Faith Efforts. Complete and submit the No Goals Form and the No Goals 
Utilization Plan with your Bid/Proposal in a sealed envelope. 

After Contract award, if your firm subcontracts any portion of the Contract, it is a requirement to complete 
Good Faith Efforts and the No Goals Utilization Plan, listing any subcontractor, subconsultant, or 
supplier. Return the completed Plan to the Project Manager or the Contract Manager. 

I understand that even though no goals have been established, I must comply with the City's 
MBE/WBE Procurement Program if subcontracting areas are identified. I agree that this No 
Goals Form and No Goals Utilization Plan shall become a part of my Contract with the City of 
Austin. 

1- ~------------------------------------------------------------------=== 

Company Name 

Name and Tide of Authorized Representative (Print or Type) 

Signature Date 

1 



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENTPROG~ 

NO GOALS UTILIZATION PLAN 
(Please dupliL'ate as needed) 

SOLICITATION NUl'viBER: TLF0302 

PROJECT NAl'viE: Construction Safety Management Services 

PRIME CONTRACTOR/CONSULTANT COMPANY INFORMATION 

Name of Contractor/ Consultant 
Address 
City, State Zip 
Phone I Fax Number I 
Name of Contact Person 
Is company City certified? Yes 0 No [] ;\IBE0 \WE 0 ;\IBE/ \WE Toint \'enture 0 

.. 
I cernfy that the mformatton mcluded m this No Goals Utilizatton Plants true and complete to the best of my knowledge and belief. I 
further understand and agree that the information in this document shall become part of my Contract with the City of .\us tin. 

Name and Title of Authorized Representative (Print or Type) 

Signature Date 

Provide a list of all proposed subcontractors / subconsultants/ suppliers that ""ill be used in the performance of this Contract. Attach 
Good Faith Efforts documentation if DOD MBE/WBE firms will be used. 

Sub-Contractor/Consultant 
City of .\us tin Certified .MBE0 \WED Ethnic/Gender Code: 0NON-CERTIFIED 
Vendor ID Code 
Contact Person Phone Number: 
_\mountofSubcontract $ 

List commodity codes & description of 
semces 

Sub-Contractor/ Consultant 
Citv of Austin Certified 1IBE 0 ~'BE [ ] Ethnic/ Gender Code: ON ON-CERTIFIED 
Vendor ID Code 
Contact Person Phone Number: 
Amount of-Subcontract $ -
List commodity codes & description of 
semces 

FOR S!'.IALL AND MINORITY BUSINESS REsOURCES DEPARTMENT USE ONLY: 

Having reviewed this plan, [acknowledge that the proposer (1-L \S) or (1-L \S :--lOT) complied with City Code Chapter 2-9,\fB/C/D, as amended. 

Reviewing Counselor Date Director/Deputy Director Date 

2 
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No Goal Project 
Construction Safety Management Services (TLF0302) 

Good Faith Effort Requirements 
POLICY: The City of Austin and its contractors shall not discriminate on the basis of race, color, national origin, disability, 
or gender in the performance of contracts. 

COUNTING PARTICIPATION (2·9C-20) 
Listing City certified firms on the MBEIWBE No Goal Utilization Plan means that firms agree to both the price 
and scope of work. The MBEIWBE No Goal Utilization Plan shall list all firms that will participate on the 
contract. 

o Only City of Austin certified MBEIWBE firms will be counted. 
o Certified MBEIWBE firms may count their own participation, less any amount subcontracted. 
o Use only the base bid amount or the proposal amount to calculate your MBEIWBE participation. 

ALL BIDDERS MUST PROVIDE GOOD FAITH EFFORT DOCUMENTATION IF NON-MBEIWBE FIRMS 
ARE IDENTIFIED ON THE MBEJWBE NO GOAL UTILIZATION PLAN. 

GOOD FAITH EFFORTS- No GOAL PROJECTS (ONL V) 
The City has determined that no goals are appropriate for this project. Even though no goals have been 
established, the Bidder/Proposer is required to comply with the City's MBE/WBE Procurement Program if 
areas of subcontracting are identified. If any service is needed to perform work on the contract and the Bidder 
does not perform the service with its own workforce and the Bidder does not have the supplies or materials in 
its inventory, the Bidder shall contact the Small & Minority Business Resources Department at (512) 974-7600 
to obtain a list of MBEs and WBEs to perform the service or provide the supplies or materials. The Bidder 
must make a good faith effort to use available MBE and WBE firms. 

At a minimum, the following should be submitted to support Good Faith Effort documentation: 

o Solicitation sent to MBEIWBE firms in the Significant Local Business Presence (SLBP- 5 Counties include 
Travis, Hays, Williamson, Bastrop, and Caldwell) identified on the availability Jist for subcontracting 
opportunities not less than 7 business days prior to bid date. Notices must be sent using two separate 
reasonable, available, and verifiable methods (e.g. email, fax, mail, or phone). 
o Such as evidence of written notice includes copy of letters (solicitation notice) that was sent by 

email, fax, or mail. 
o Such_as_eyjsfeoce.of .. twO-Sfparatesmethods..used.t9.AQtifv MBeJWBEs jncludt fax lpps email 

confirmations, copies of stamped envelopes/hand-delivered and/or phone logs (Phone contacts, 
alone, will not be sufficient.) 

o Written correspondence to certified vendors should include names, addresses, and other identifying 
information including your company's phone number, contact person, where to locate plans and 
specifications; and due date for responding. 

o Take appropriate steps to follow up the initial solicitation with interested MBEs or WBEs. 
o Submit copies of written responses from all respondents to your solicitation. 
o If interested MBEs or WBEs responded, document follow up on log of contacts and include date 

and contact information 
o Publish notice in a local publication such as newspaper, trade association publication, or via 

electronic/social media. 
IJ Bidder/proposer must state a specific and verifiable reason for not contacting each certified firm with a 

SLBP. 
o If MBEs and WBEs were not sent solicitation notices, document reason on log of contacts. 
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a Negotiate in good faith with interested MBEs and WBEs. 
a If negotiated in good faith with interested MBEs and WBEs, document results on log of 

contacts. 
a Contact SMBR for assistance (i.e. additional scopes identified or assistance with MBEIWBE Program 

requirements). 
a Not rejecting MBEs or WBEs as being unqualified without sound reasons. 
a Seeking the services of available minority and women community organizations 

a Documentation of contacts with trade associations and Chambers of Commerce. 
a Selecting portions of the work that will increase the likelihood that the MBEIWBE goals will be met. 

The following additional Good Faith Efforts factors may also be considered: 

a Efforts to assist MBEIWBEs in bonding, insurance, and financing where appropriate. 
a If assistance was provided, document in log of contacts. 

a Efforts to assist MBEIWBEs in obtaining necessary equipment, supplies, and materials. 
a If assistance was provided, document in log of contacts. 

In assessing minimum good faith efforts, SMBR may consider the performance of other Bidder/Proposers 
successfully meeting the goals. 

FAILURE TO COMPLY WITH THE MBE/WBE PROCUREMENT ORDINANCE WILL RESULT IN REJECTION OF YOUR 
COMPLIANCE PLAN 

MBEIWBE AVAILABILITY LIST: 

Included in the solicitation is a list of certified MBEIWBEs firms for the scopes of work that have been 
identified for this project. This list is not to be considered as the sole source of available MBEIWBEs. 
If additional scopes of work are identified, please contact SMBR. 

------------------------- -------------------------
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City of Awtin 

SMBR 
Small & Minority Business Resources 

Opnti:tgt/Jt tfoor to ~L 

SMBR's Plan Room 

The City of Austin's Small & Minority Business Resources {SMBR) Department has a Plan 
room for viewing City of Austin project plans and specifications as well as other local, private, 
and public sector jobs. In addition, SMBR and McGraw-Hill Dodge have partnered to provide 
contractors up-to-date construction project information, plans and specification through the 
Internet. Projects include public and private sector opportunities in 1 00 South and Central 
Texas counties. 

Where is the Plan Room? 
It's located at the offices of SMBR 
4201 Ed Bluestein Blvd. 
Austin, TX 78721 

How much will it cost? 

There are no fees to access the information. There are minimal fees for copying and printing 
of plan and specification sheets. 

What are my next steps? 

Attend a free one-hour orientation session to learn how to operate the on-line service. Contact 
Genia Browder at {512) 974-7799 to make an appointment or for more information. 

For more information or to view a list of projects currently available in the Plan Room visit 
website at www.austintexas. ov/smbr under the Pia Ro 

BONDING 

SMBR's Bonding Financial Consultant is available to educate and assist vendors with 
Bonding. Luke Ortega Luper can be reached at 512-974-7733 or by email at 
Luke.Luper@austintexas.gov. Keep in mind that SMBR does not issue bonds; however, we 
do provide our bonding resource program as a free and confidential service to our business 
owners. 
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Appendix A 

. ~. -:...~ S~c_:P·oN VIll-MBE/WBE COit.fPLIANCE PLANCHECK LIST 

The .l\.ffiE/\VBE Complian.-e Plan must be completed and submitted by the time specified in the solicitation 
documents. If the goals or subgoals \Yere not achieved, Good Faith Efforts documentation must be 
submitted \vi.th the MBE/\\'BE Compliante Plan. _-UI questions in Section \1II :MUST be completed and 
submitted with the Compliam't! Plan if goals or subgoals are not met. 

1. Were written notices sent to all MBE/\\'BEs from the Significant Local Business Presence (SLBP) 
a\·ailability list at least se\·en (7) business days prior to the submission of this Comp!ian~.·-! Plan? 

YesD 

2. \\"ere t\vo separate methods used to contact all ::.ffiE/ \\-:BEs from the SLBP a\·ailability list at least 
seven (1) business days prior to the submission of this Comp!ian:t: Pim:? Please list the two method:; 
used to contact i\ffiE/\\'BEs. (i.e. fa . ....-, email, mail, at:d/ or phone) 

YesD NoD 

List Method5: _____________________________ _ 

3. Were steps taken to follO\v up with intere:;ted ~ffiE/ \\13Es? Ye:;O 

4. Were advertisements placed with a local publication? (i.e. newspaper, minority or \VOmen 
organizations, or electronic/social media)? 

YesD NoD 

6. \\'ere additional elements of work identified to achieve the goals or subgoals? 

YesO NoD 

If yes, please explain:---------------------------
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Appeodh:A 

~' ~~E~TION VIII-- MBE/WBE Coit,fPirANCE PLAN CHECK LIST CcniTINUED ..•. 

2-9A 

. ' 

7. Was SlVffiR contacted for assistance? Yes 0 NoD 

If yes, complete follmv1ng: 

Contact Person: 

Date of Contact: --------------------------

Summary of Request: _______________________ _ 

8. Were Nlinority or Women organizations contacted for assistance? Yes 0 NoD 

If yes, complete following: 

Organization(s): 

Date of Contact: -------------------------

Summary of Request: _______________________ _ 

9. Is the following documentation attached to support good faith effort requirements to achieve goals 
or subgoals? (Dot'ltmentation iJ not limited to thiJ /iii.) 

Yes D NoD Copy of written solicitation sent to .i\IBE/\VBEs in SLBP area. 

Yes D NoD Two separate methods of notices sent to i\IBE/\'\'BEs in SLBP area (fa..'< 
transmittals emails and/ or hone lo . 

Yes D NoD Copy of advertisements. 

Yes D No 0 Copy of notices sent to Minority and \V'omen organizations. 

Yes D NoD Documentation that demonstrates efforts made to reach agreements with the 
lVffiE/WBEs who responded to Bidder's written notice? (i.e. copy of bids/proposals, spreadsheet 
breakdown of 1viBE/WBEs considered follow-up em ails/ phone logs and/ or correspondence 
between Bidder and interested 1vffiE/\VBEs). 
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CITY OF AUSTIN 

"NO GOALS" UTILIZATION FORM 

MBE/WBE PROCUREMENT PROGRAM 

Project Name: Construction Safety Management Services 

Solicitation Number: TLF0302 

Date: June 24,2016 

J.-IARCH 2009 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
. PROCUREMENT PROGRA.l\-I 

NO GOALS FOR.l\11 

The City of Austin has determined that no goals are appropriate for this project. Even though no goals have 
been established for this solicitation, the Bidder/Proposer is required to comply '\V-ith the City's 1\ffiE/\VBE 
Procurement Program, if areas of subcontracting axe identified. 

If any serdce is needed to perform the Contract and the Bidder/Proposer does not perform the sen-ice '\V-ith its 
own workforce or if supplies or materials axe required and the Bidder/Proposer does not have the supplies or 
materials in its in>entory, the Bidder/Proposer shall contact the Small and l\linority Business Resources 
Department (Si\ffiR) at (512) 974-7600 to obtain a list of MBE and \VBE firms aYailable to perform the sen-ice or 
pronde the supplies or materials. The Bidder/Proposer must also make a Good Faith Effort to use anilable 1\IBE 
and WBE firms. Good Faith Efforts include but are not limited to contacting the listed l\lliE and \VBE firms to 
solicit their interest in performing on the Contract; using i\ffiE and \VBE firms that ha,-e shown an interest, meet 
qualifications, and are competici,-e in the market; and documenting the results of the contacts. 

Will subcontractors or sub-consultants or suppliers be used to perform portions of this Contract? 

No __ _ 

Yes __ _ 

If no, please sign the No Goals Form and submit it with your Bid/Proposal in a sealed 
envelope. 

If yes, please contact SMBR to obtain further instructions and an availability list and 
perform Good Faith Efforts. Complete and submit the No Goals Form and the No Goals 
Utilization Plan with your Bid/Proposal in a sealed envelope. 

After Contract award, if your firm subcontracts any portion of the Contract, it is a requirement to complete 
Good Faith Efforts and the No Goals Utilization Plan, listing any subcontractor, subconsultant, or 
supplier. Return the completed Plan to the Project Manager or the Contract Manager. 

I understand that even though no goals have been established, I must comply with the City's 
MBE/WBE Procurement Program if subcontracting areas are identified. I agree that this No 
Goals Form and No Goals Utilization Plan shall become a part of my Contract with the City of 
Austin. 

Company Name 

Name and Title of Authorized Representative (Print or Type) 

Signature Date 

1 
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MINORITY- AND WOlvlEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENTPROG~ 

NO GOALS UTILIZATION PLAN 
(Pieare du /i,·att aJ mtded) 

SOLICITATION NUi\ffiER: 1LF0302 

PROJECT NA ... l\fE: Construction Safety Management Services 

PRIME CONTRACTOR/CONSULTANT COMPANY INFORMATION 

~arne of Contractor/Consultant 
:\ddress 
Cin·, State Zip 
Phone I Fa.x ~umber I 
Name of Concact Person 
Is com pan> Cin· certified? Yes [] :So [] MBE 0 \'i:'BE [] :\!BE/\\'BE loint \"ennue [] 

- .. 
I cerufy that the tnformanon wcluded tn chis No Goals Utilizanon Plants true and complete to the best of my knowledge and belief. I 
further understand and agree that the information in this document shall become part of my Contract with the City of .\us tin. 

Name and Title of Authorized Rep~esentative (Print or Type) 

Signature Date 

PrO\;de a list of all proposed subcontractors/subconsultants/ suppliers that will be used in the performance of this Contract. Attach 
Good Faith Efforts documentation if non 1\-fBE/WBE fums will be used. 

Sub-Contractor/ Consultant 
Cin· of :\us tin Certified ;\fBE [] \\"BE[] Ethnic/Gender Code: [ ]~0~-CERTIFIEO 
\' endor ID Code 
Contact Person Phone Number: 
.\mount of Subcontract $ 

List commodity codes & description of 
sernces 

Sub-Contractor/ Consultant 
Cin· of .-\ustin Certified ~fBE[ l \\"BE D Ethnic/Gender Code: l}~O)i-CERTIFIED 
Yendor ID Code 
Contact Person Phone Number: 

.. . . . 

Lst commodity codes & description of 
semces 

FOR SMAll AND MINORITY BUSINESS REsOURCES DEPART!'.IENT USE ONLY: 

Having reviewed this plan, I acknowledge that the proposer (K\S) or (I-L\S N01) complied with City Code Chapter 2-9.\/B/C/D, as amended. 

Reviev.ing Counselor Date Director/Deputy Director Date 

2 
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Revised 12/13/2015 
 

  
 

ADDENDUM 
CITY OF AUSTIN, TEXAS 

 
 
 

Solicitation: RFP 5800 TLF0302        Addendum No: 5  Date of Addendum:   07/11/16 
 
 
This addendum is to incorporate the following changes to the above referenced solicitation:  
 
I. Clarification:  Attachment 1 is revised to change the estimated end date to August 2019 for the AE 

Seaholm Cooling Plant  812 West 2nd Street. 

II. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

 
APPROVED BY: ______________________________________  ________________ 
 Tracy Franklin, Corporate Contract Administrator Date     
 Purchasing Office, (512) 974-2034 
   
 
 
ACKNOWLEDGED BY:  
 
__________________________  __________________________  ________________ 
Name     Authorized Signature   Date 
 

 
 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH 
YOUR RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY 
CONSTITUTE GROUNDS FOR REJECTION. 

Jaime Orina 8-9-2017
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11. ExecutiVe Summarv 

In this Proposal we will address the Construction Safety Management for the City of 

Austin Rolling Owner Controlled Insurance Program and how we can effectively 

manage the safety program to achieve the objectives of the Owner. 

The City of Austin is currently operating a ROCIP program with the intent of being 

profitable and it is Safety Solution's intention to ensure the continued profitability of the 

program. Safety Solutions, Inc. has the knowledge and expertise to implement effective 

and profitable OCIP programs. Our team has provided the construction safety 

management for the City of Austin's ROCIP Ill, IV, V and VI programs as well as for 

contractors and owners on other OCIP projects. 

Safety Solutions' goal is to build upon the success already accomplished in the 

previous programs and to continue to develop the safety culture necessary to protect 

the health and safety of all workers on the City of Austin's projects. It is Safety Solutions 

goal to set the standard that will enable the City of Austin to become the benchmark for 

other owner controlled insurance programs. 

Safety Solutions has achieved success in the previous programs by making safety a 

team effort. Through a Total Quality Management approach we will continue to partner 

with all levels of management including City Project Management, Construction 

Inspectors, Contractors, and the Insurance Carrier. We believe that incorporating what 

we have learned on the previous programs we can continue to lower the 

accident/incident rates and provide a greater return on investment to the City of Austin. 

8-2111 ... Pluea 



IIIJIIIIIIID IIIIP Ill CSM 

Safety Solutions will continue to foster this proactive safety culture established between 

all parties to ensure a seamless safety management system throughout the City of 

Austin's Rolling Owner Controlled Insurance Program. 

i"li~-HiiNIZATIIiiilicillioiiilliooViiiiiiw-·-·-·-----·-··-··-····-·----··--··--··-·····-·-··· .... 1 

A Jaime Orina - 3220 Duval Road, Austin, Texas 78757. Telephone: 512-423-

0028. E-mail: jaime@safety-solutionsinc.com 

B. Safety Solutions, Inc. operates as an "S" Corporation formed in the State of 

Texas. P.O. Box 81982, Austin, Texas 78708-1982. 

C. Safety Solutions was incorporated in 1998 and has no employees only officers. 

Safety Solutions, Inc. has no other offices or locations. 

2015 revenue was $208,645. 

D. Attachment# 2d- Proprietary Financial Statement. 

A Safety Solutions, Inc. has managed safety programs for municipalities in the past 

and understands the complexity of managing an Owner Controlled Insurance 

Program. In an Owner Controlled Insurance Program the Construction Safety 

Manager must evaluate the contractor for each project ensuring the necessary 

components for an effective program are in place and coordinate the safety 

efforts of these private sector contractors with the goals and interests of a public 
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sector municipality. These goals and interests include maintaining a good public 

image, public relations, investment in our community, safety of our contractors, 

timely completion of the project and profitability of the program. Many of the 

requirements listed in this proposal have been the result of collaboration 

between Safety Solutions, Inc. and the City of Austin's ROClP Management 

Team over the past 12 years in an ongoing effort to improve the program. 

B. Attachment #3 b - Jaime Orina Resume 

Attachment #3 c - Jann Orina Resume 

C. No subcontractors will be used by Safety Solutions, Inc. 

D. Safety Solutions, Inc. developed a methodology to coordinate the safety efforts 

for the program by fostering and perpetuating an ongoing relationship between 

the City ROCIP Safety Specialist and Construction Inspectors, the Insurance 

Carrier Risk Control services and the Program Administrator to effectively 

monitor the safety of all ROClP projects via open communication and sharing of 

data. Safety Solutions, Inc. developed a standardized inspection format that is 

used by all parties involved. This produces uniformity and ensures auditing 

efficiency on all projects. Through the use of this methodology Safety Solutions 

established oversight and inspection schedules that ensure all of the projects are 

audited and provide for overlapping audits for the high-risk projects. This is 

accomplished by scheduling a team member weekly to ensure additional 

accountability for these projects: effectively utilizing the City's time and 

resources. 
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E. The Construction Safety Manager reports directly to the ROCIP Program 

Manager but works very closely with the ROCIP Safety Specialist to develop 

inspection schedules, attend pre-construction meetings and provide additional 

safety support to ensure the success of the program. In addition, the 

Construction Safety Manager works closely with the Construction Inspectors and 

Project Management on all safety related issues for their respective projects and 

collaborates with the Program Administrator to assist in incident reporting, claims 

and tracking of statistical data. 

Attachment # 3e - Organizational Chart 

F. The key to implementing an effective safety program within the general 

contracting community is to establish the fundamental understanding of the 

necessity of a safety program and what their participation will mean to the overall 

effectiveness of the project; essentially "buy-in" from the contractor. This is 

achieved by effectively communicating information to them and their employees. 

Safety Solutions, Inc. desires the contractor to develop and take ownership of 

their project and cooperate with the City's safety program. From time-to-time the 

previous programs have experienced contractors who fail to grasp the value of 

the human person and the necessity of compliance with the ROCIP safety 

program. When this situation arises, as Construction Safety Manager, we have 

met with the project management and the contractor to explain the city's 

disciplinary program and seek ways to improve the overall safety of the project. 

Through this spirit of cooperation we have develop a safety culture that achieves 

the common good for all involved and ensure that our contractors succeed . 
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G. The methodology that Safety Solutions, Inc. uses to manage the safety efforts on 

multiple projects simultaneously was established in the ROCIP IV program. We 

effectively achieved this by leveraging all of the resources available through 

collaboration with City Management, the ROCIP Safety Specialist, Construction 

Inspectors, the Insurance Carrier and Program Administrator. Safety Solutions 

also sought to empower all levels of management by offering safety training to 

the project managers and inspectors to provide them with the essential tools to 

be part of the ROCIP Safety Team. This provides the necessary information, 

backing and empowerment that the project management team needs to take 

ownership of safety and make them a part of the solution for their respective 

projects. This not only provides a valuable resource to the Construction Safety 

Manager but allowed the project managers and inspectors a greater freedom to 

enforce safety on their respective jobs. 

H. Safety Solutions, Inc. will have no difficulty performing all of the duties outlined in 

Section 0500. 

A For an effective safety program to produce worthy results there must be clearly 

outlined goals and responsibilities, and a cohesive system of accountability to 

those goal and responsibilities. Effective safety-oriented owners and general 

contractors include the following concepts in their safety program: 
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v" Total Management Involvement. All levels of management, subcontractors, 

employees and insurance carriers are involved in the safety process. This 

approach helps all participants recognize that safety is a value not just a 

priority. Priorities change, values don't. Instilling safety as a value ensures 

that all participants appreciate and implement safe work practices. 

v" Pre-Project and Pre-Task Planning. Pre-Project and Pre-Task analyses are 

considered essential components of safety and health planning. Pre-Project 

planning includes incorporating safety and health into the planning of a 

construction project through contractor prequalification and pre-project 

hazard analyses. Pre-Task planning incorporates worker safety and health 

into the planning of individual high hazard tasks. 

v" Empowerment. By empowering each person to actively participate in the 

safety program employees and management assume ownership of safety 

and provide the necessary leadership required for success. 

v" Hands-on monitoring of jobsites. Through frequent auditing of the project 

management and safety professionals develop relationships that encourage 

commitment and participation by all levels creating a "culture" of working 

safely. Safety becomes an attitude not an activity. 

v" Routine and thorough training. OSHA and BLS statistics show that a lack of 

adequate training results in a higher number and degree of injuries. Training 

should be viewed as an investment in lieu of a cost. Recognizing that training 

is essential employers should have defined levels of training for each element 
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of the project. This may vary from a basic site orientation to a task-specific 

training depending on the degree of involvement in the project. 

./ Accountability. A successful program requires accountability from everyone 

on the project. Each team member must be held accountable for his or her 

role for the overall success of the team. People have a tendency to rise to 

the level of expectations and by holding each individual accountable for 

safety the overall performance level is increased. 

B. The following outlines how we will assess the General contractor's safety 

program and what key program elements are to be included in an effective safety 

program assessment. These elements were selected because they meet the 

criteria of the American National Standard Institute (ANSI) A 10.38 for written 

safety programs. In addition, they are used by Construction Industry Groups to 

evaluate the effectiveness of their members' safety programs . 

./ Written Safety and Health Program. The safety program should detail specific 

duties and responsibilities including specific training requirements for all 

levels of management and employees. The Safety Program should address 

all known and foreseeable hazards associated with the type of work the 

contractor performs and provide guidance to employees on how to safely 

perform a given task . 

./ Management Commitment. Without commitment by management the 

program cannot succeed. Management must hold employee safety as an 

organizational "value" and not something that can be negotiated or subject to 

change due to schedule or profitability. 
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./ Employee Safety Training. Safety policies and rules are ineffective if the 

employees are unaware of them. Additionally, many of the tasks that 

employees are called on to perform require specific training. This training 

must include new-hire/transfers, employees, foremen, supervisory and 

management personnel. The training must be effective; i.e., it must meet the 

needs of both the employer and the employees and convey the proper 

information to the employee in such a manner as to be easily understood and 

used on the project. Tool Box Talks serve as a method to keep employees 

aware of current safety issues and reinforce previous training . 

./ Safety Responsibilities. Responsibility for safety must be defined for each 

level from management to supervisor to employees. Without defined 

responsibility and accountability no one takes responsibility . 

./ Safety Goals/Budget. Does the company have a budget for safety or is it just 

a cost of doing business? How are the safety goals set for the company? 

Organizations that do not establish goals and budgets become reactionary 

instead of proactive in their approach to safety. It is important that an 

organization establish goals and a budget to ensure sufficient funds are 

available for each project so as to attain the goals established . 

./ Selection of Subcontractor Criteria and Management Plan. Knowing that 

subcontractors of all tiers present an additional liability to the owner and the 

general contractor an effective subcontractor management plan will include a 

review of their respective safety programs during the selection process 

utilized by the general contractor. This assessment should include a review of 
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the subcontractors overall safety program, pre-project and pre-task hazard 

analysis, training records, EMR, DART, and jobsite auditing procedures. This 

review alerts the general contractor to potentially unsafe contractors and 

provides a benchmark of the subcontractors' safety program. 

v' Crisis Management/Accident Investigations. Accidents and incidents are 

investigated to determine root cause and reports are submitted to 

management for review and recommendations. Without knowing the cause 

of an accident the deficiencies cannot be corrected to avoid a recurrence of 

the situation. By sharing this information with employees and management 

the entire organization learns from these events. 

v' Auditing and Recordkeeping. Accountability cannot be maintained without 

tracking the performance. Auditing of projects and "near-miss" investigations 

are considered leading indicators that allows contractor to "identify" - to the 

greatest extent possible - potential accidents and injuries. Recordkeeping 

provides tracking and accountability as an indicator of the contractors past 

record with regards to safety. Elements should include number of incidents by 

type, such as near-miss, first-aid, recordable injury, restricted workday injury, 

property damage and General Liability claims. 

v' Pre-Project and Pre-Task Hazard Analysis. Pre-planning a job allows the 

contractor to be prepared for hazardous situations before the work begins. 

This allows for proper training, equipment and personnel on-site to minimize 

exposure. 
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./ Substance Abuse Program. Recognizing that alcohol and drug abuse 

continue to plague the construction industry demands that each employer 

provide a workplace free of hazards associated with substance abuse. By 

having a program that seeks to identify these dependencies and providing 

assistance to the employees before an accident or injury occurs is a proactive 

approach to reducing risks. 

C. The methodology used in evaluating the elements stated above would include a 

thorough review of the general contractor's written safety program to identify 

references to each element. Additionally we would review the contractor's OSHA 

logs and insurance loss data as well as interview the contractors' representative 

to determine the corporate philosophy toward each element. 

D. Time Line- After the contract is awarded the Construction Safety Manager will 

review the general contractor's safety program using the criteria above and 

provide feedback prior to commencement of the project. 

E. Each element will have an evaluation number with a maximum value that is 

weighted according to its importance. If all criteria for the elements are met the 

maximum score is applied. If one or two items are missing then partial credit for 

that element may be earned. The scoring matrix will identify areas of 

improvement prior to work commencing. The scoring matrix will be given to the 

ROCIP Safety Team for use in managing the safety of the contractor. 
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Sample Evaluation Criteria 

Written Safety and Health Program 
In addition to the previous Management has a formal written Partially formalized safety No formalized safety 
section management sets safety program; well publicized. program. program. 
objectives for safety. 

Management receive Persons administering are No individual responsible 
Pre-Project & Pre-Task periodic specialized training. designated safety coordinators. for program administration. 
Planning conducted. 

Maintains and updates safety Coordinators inadequately trained; No pre-established 
As new hazards are identified program. unwritten objectives. objectives. 
Information is shared. 

All hazards of the workplace are Partial list of recognized hazards 
Routine drug and alcohol identified. identified. 
testing. 
Program reviewed annually. Safety Committee is effective. Safety Committee meets occasionally 

Responsibilities well defined. and has limited effectiveness. 

3 2 1 0 

The total we1ght1ng factor for th1s sect1on IS 10%. We1ght1ng factor multiplier IS x 3.33 Section Score: __ _ 

F. The Leading Indicators commonly used in the construction industry are safety 

audits, near miss investigations and pre-project/pre-task analysis. Each of these 

indicators are tools that can "identify" -to the greatest extent possible - potential 

accidents and injuries. These leading indicators are listed above in the 

evaluation matrix conducted by Safety Solutions, Inc. of each general 

contractor's safety program. Additionally, Safety Solutions has incorporated 

these elements in the existing ROCIP Safety Manual. If any of these elements 

are absent from the contractor's safety program the CSM identifies these 

deficiencies and encourage the contractor to incorporate these into their site-

specific safety program for the project. 

G. Safety Solutions, Inc. has addressed the safety concerns for crane operations in 

the existing ROCIP Safety Manual by incorporating the requirements of the new 

Federal Crane Standard. The ROCIP Safety Manual requires all crane operators 

to be certified by the National Commission for the Certification of Crane 
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Operators (or equivalent) the only organizations recognized by the Department of 

Labor-OSHA. Additionally, the safety manual addresses blocking and cribbing of 

outriggers and requires qualified persons for all rigging and flagging on cranes. 

Scaffolds have recently come into the spotlight due to an increase in falls from 

them prompting OSHA and other governmental agencies to initiate a campaign 

to prevent these falls. Through effective training and inspections scaffold can be 

safe to work from. The ROCIP Safety Manual address scaffold and the 

requirements for safe use and is incorporated into the contract documents to 

ensure contractor compliance. 

H. Safety Solutions, Inc. will negotiate with the City for an effective performance 

guarantee that is practical and achieves the desired results. 

I. Safety Solutions takes no exceptions to this proposal. 

,-·•-•••••·---··----••-------·--·---•-••-•••••-•-•••---·---·---·-·-·----•••-••-------·--·----•••••--•-·-•--••-•·--••••uo•••-•••••m••••--•••••••••-•••••u••••••] 
jV. Statistical Reponing and Computing CapabilltV 

A. A monthly ROCP Incident/Injury Report will be prepared indicating data by project 

for both the current month and year-to-date. The information will include: 

Number of Work Hours 

Number of Lost Workday Cases 

Number of Workdays Lost 

Total Recordable Case Rate 

National Average for Heavy Construction 

Attachment #5 a - Sample Reporting Spreadsheet 
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B. The Lost Time Injury Rate factor is calculated by the number of lost time injuries 

-times 200,000- divided by the total man hours. 

The Total Recordable Case Rate is calculated by the number of recordable 

cases -times 200,000- divided by the total man hours. 

Additional safety statistics that can be utilized are Days Away Restricted Transfer 

(DART) (compared with other contractors within their industry) and leading 

indicators as identified above that provide a means to anticipate potential losses. 

C. Safety Solutions, Inc. does not utilize Automated Data Collection. Through 

considerable research many in the safety profession have determined that no 

evidence exists to substantiate that the collection of data (lagging indicators-

other than those listed above) actually produces information that can prevents 

injuries. Data will be collected electronically from the general contractors and the 

Construction Safety Manager will coordinate with the insurance carrier to confirm 

statistical information. The information collected is total man-hours, number of 

incidents and injuries. Additional information from audits is collected to provide 

"indicator or predictive" information. This information is compiled in Excel 

Worksheet and includes all the information provided on Attachment # 5c. 

A. Safety Solutions, Inc. has developed a fee proposal based on a "per hour per 

project" format and not on a rate per million in construction value. The reason for 

this is that past experience has shown that due to the complexity of projects it is 

difficult to determine based on the contract value slippage in schedule, delays 
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due to site conditions, or other issues that will require the Construction Safety 

Manager resources. 

B. Safety Solutions, Inc. has provided a "not to exceed" price in the fee proposal 

attachment. Safety Solutions, Inc. anticipates billing on a monthly schedule. 

C. Safety Solutions, Inc. will negotiate with the City to modify the payment terms 

and consider the burden placed on the City during off peak construction periods. 

Safety Solutions, Inc. proposes to reduce the monthly fee to cover only the basic 

monthly expenses for a determined period of time and then submit invoices to 

recoup fees excluded during this time and to resume regular scheduled 

payments. 

D. Safety Solutions, Inc. has listed a fee for additional or discretionary services in 

the fee proposal. The method for determining these fees are based on previous 

experience working with the City. As there is no travel expenses for these 

additional services the fees will be a flat rate of $125.00 per hour. These 

services may include assisting the City of Austin with future contract documents, 

assist in the selection process of CM@R and Design Build Contractors for large 

City of Austin projects, assist the City of Austin in reviewing contractors' safety 

submittals on other projects, or any other construction safety related issues. 

Attachment #5- Fee Proposal Attached. 

E. Safety Solutions, Inc. agrees with this statement. 
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GOAL DETERMINATION REQUEST FORM 
Small 

Buyer Name/Phone Tracy Franklin/42034 PM Name/Phone Leslie Milvo/43245 

Sponsor/User Dept. Human Resources Sponsor Name/Phone Leslie Milvo/43245 

Construction Safety 
Solicitation No RFP 5800 TLF0302 Project Name Management Svcs for 

ROCIP Phase VII 

Contract Amount 500,00.00/yr Ad Date (if applicable) 6/20/16 

Procurement Type 

D AD-CSP D AD-CM@R D AD- Design Build 
D AD- Design Build Op Maint OAD-JOC D IFB- Construction 
D IFB-IDIQ D PS - Project Specific D PS - Rotation List 
D Nonprofessional Services D Commodities/Goods D Cooperative Agreement 
D Critical Business Need D lnterlocal Agreement D Ratification 
D Sole Source* 

Provide Project Description** 

This is a RFP for Rolling Owner Controlled Insurance Program construction safety mgmt services. 

Project History: Was a solicitation previously issued; if so were goals established? Were 
subcontractors/subconsultants utilized? Include prior Solicitation No. 

Previously solicitated under JSD0134. No goals under previous solicitation. 

List the scopes of work (commodity codes) for this project. (Attach commodity breakdown by 
percentage; eCAPRIS printout acceptable) 

91893CS (Construction Safety Consulting) 

Tracy Franklin 

Buyer Confirmation 
.. 

* Sole Source must mclude Certificate of Exempt1on 
**Project Description not required for Sole Source 

FOR SMBR USE ONLY 

Date Received 6/1/2016 

5/31/2016 

Date 

I Date Assigned to 
BDC 16/1/2016 

In accordance with Chapter2-9(A-D)-19 of the Austin City Code, SMBR makes the following 
determination: 

D Goals %MBE %WBE 

D Subgoals % African American %Hispanic 

% Asian/Native American %WBE 

D Exempt from MBEIWBE Procurement Program I [2] No Goals 

Goal Determination Request Rev 04.04.2016 



GOAL DETERMINATION REQUEST FORM 
SrnaH 

This determination is based upon the following: 

D Insufficient availability of MIWBEs D No availability of MIWBEs 
D Insufficient subcontracting opportunities ~ No subcontracting opportunities 
D Sufficient availability of MIWBEs D Sufficient subcontracting opportunities 
D Sole Source ~Other 

If Other was selected, provide reasoning: 
Construction Safety Management is a service contract. No subcontracting opportunities. Commodity 
code 91893CS - Construction Safety Consulting has 7 certified MIWBE companies located in the SLBP 
Area. These companies may bid as prime vendors. 

MBEIWBEIDBE Availability 

Commodity code 91893CS has 7 certified M/WBE companies located in the SLBP Area. 

Subcontracting Opportunities Identified 

None. 

Counselor Name 

Signature/ Date Ct. nu...~~ G,fefZof(c 

SMBR Director or Designe 

Returned to/ Date: 

Goal Determination Request Rev 04.04.2016 



CERTIFICATE OF INTERESTED PARTIES 

Complete Nos. 1 - 4 and 6 if there are interested parties. 
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. 

1 Name of business entity filing form, and the city, state and country of the business entity's place 
of business. 

Safety Solutions, Inc. 

FORM 1295 
1 of 1 

OFFICE USE ONLY 
CERTIFICATION OF FILING 

Certificate Number: 

2017-189655 

Austin, TX United States Date Filed: 

~2::--::-:N~am~e~o-:-f~g~ov~e~r~n-:-m--e~n7tal....-:-e-:-nt~it::-:y~o--r~s7ta:-:::t~e-:a=ge-:-n:-:c~y:-;t:;:h-:-at=-'i":'s~a~p~a:-:rty::-:-::t~o--th;:-e:-:-co:-:n:-:t:-:ra~c:-::-t7fo~r--w:-:;hc:;i-:-;chL:"'7ith::-:e:-;f..:o=rm=-ris=---to4/08/2017 
being filed. 

City of Austin Date Acknowledged: 

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a 
description of the services, goods, or other property to be provided under the contract. 

MA 5800 PA170000036 

Safety management services 

4 
Name of Interested Party 

Orina , Jaime 

5 Check only if there is NO Interested Party. 

6 AFFIDAVIT 

AFFIX NOTARY STAMP I SEAL ABOVE 

D 

City, State, Country (place of business) 

Austin, TX United States 

Nature of interest 
(check applicable) 

Controlling Intermediary 

X 

Signature~thorized atfe'nt of contracting business entity 

Sworn to and subscribed before me, by the said ---------------• this the 

20 l 3: , to certify which. witness my hand and seal of office. 

{{#-. day of ~ ( 

Signatur!'Ot officer administering oath Printed name of officer administering oath 

~fC Hct!~/l<ck1~(f 
Title of officer administering oath 

Forms provided by Texas Eth1cs CommiSSion www.eth1cs.state.tx.us VerSIOn Vl.0.883 




